| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 300 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 003, 003. 47 ROUTE : SR 912
CALL ORDER : 300 CONTRACT ID : RS- 24651-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,219, 529.43 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 2, 467,337.00 111. 1648%
3 35-1120685 VALSH & KELLY, |INC $ 2,476,392 47 111. 5728%
| (1) 35-0918397 | (2) 35-1035700 | (3) 35-1120685
| RIETH R LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105-01925 9.000 MS | 2000. 00000 18000. 00| 1300. 00000 11700. 00| 1400. 00000 12600. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 5000. 00000 5000. 00|  34000. 00000 34000. 00|  14000. 00000 14000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  80959. 00000 80959. 00| 123365. 64000 123365. 64| 123500. 00000 123500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 02858 40.000 m | 30. 30000 1212. 00| 25. 20000 1008. 00| 25. 00000 1000. 00
DI TCH CLEANI NG | | [
0005 202- 02240 5667.000 n2 | 6. 20000 35135. 40| 8. 00000 45336. 00| 7.00000 39669. 00
PAVEMENT, REMOVE | | |
0006 202- 02278 182.000 m | 19. 60000 3567. 20| 16. 20000 2948. 40| 10. 00000 1820. 00
CURB, CONCRETE, REMOVE | | [
0007 202- 60815 295.000 m | 35. 50000 10472. 50| 39. 40000 11623. 00| 20. 00000 5900. 00
CENTER CURB, REMOVE | |
0008 202- 60820 110592.000 n2 | 0. 77000 85155. 84| 1. 15000 127180. 80| 0. 55000 60825. 60
SURFACE M LLI NG ASPHALT | |
0009 202- 60822 552.000 n2 | 7.50000 4140. 00| 1. 15000 634. 80| 7. 00000 3864. 00
SURFACE M LLI NG, PORTLAND CENMENT | | |
CONCRETE [ [ |
0010 202-91385 1.000 EACH 734. 70000 734. 70| 225. 00000 225. 00| 300. 00000 300. 00
I NLET, REMOVE | | |
0011 202- 94810 1.000 EACH 268. 80000 268. 80| 115. 00000 115. 00| 300. 00000 300. 00
CURB TURNOUT, REMOVE | | |
0012 203- 02000 2457.000 n8 | 9. 70000 23832. 90| 16. 50000 40540. 50| 18. 00000 44226. 00
EXCAVATI ON,  COVMON | | |
0013 213-52830 1.000 n8 | 547. 10000 547. 10| 785. 00000 785. 00| 400. 00000 400. 00
FLOMBLE MORTAR | | |
0014 303-52308 3408.000 My | 11. 00000 37488. 00| 10. 95000 37317. 60| 11. 00000 37488. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 300 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 003, 003. 47 ROUTE : SR 912
CALL ORDER . 300 CONTRACT I D : RS-24651-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1035700 | (3) 35-1120685
| RRETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 304- 06464 679.000 nB | 38. 80000 26345. 20| 44. 75000 30385. 25| 50. 00000 33950. 00
SUBBASE FOR PCCP | | |
0016 305- 03055 70.000 My | 159. 40000 11158. 00| 560. 00000 39200. 00| 275. 00000 19250. 00
SPECI AL JO NT PATCH NG MATERI AL | | |
0017 305-05204 150.000 My | 100. 00000 15000. 00| 340. 00000 51000. 00| 220. 00000 33000. 00
HMVA FOR PATCH NG , SPALL | | [
0018 305- 05206 1061.000 My | 30. 60000 32466. 60| 37. 70000 39999. 70| 45, 00000 47745. 00
W DENI NG W TH HVA [ [ [
0019 401- 05453 760.000 My | 45, 60000 34656. 00| 37. 35000 28386. 00| 36. 00000 27360. 00
QC/ QA HVA | NTERMEDI ATE 9.5 mm MAI NLI NE | | |
0020 401- 05455 8353.000 My | 34. 90000 291519. 70| 33. 25000 277737. 25| 36. 00000 300708. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0021 401- 05456 8190.000 My | 41. 70000 341523. 00| 41. 35000 338656. 50| 40. 00000 327600. 00
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
0022 401- 05464 1473.000 My | 42. 50000 62602. 50| 39. 65000 58404. 45| 40. 00000 58920. 00
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | [
0023 401- 05467 24340.000 m | 0. 38000 9249. 20| 0. 41000 9979. 40| 0. 40000 9736. 00
M LLED HVA CORRUGATI ONS | | [
0024 401- 06264 LUWP| 2980. 10000 2980. 10| 8000. 00000 8000. 00| 8000. 00000 8000. 00
PROFI LOGRAPH, HMVA | | [
0025 402- 05481 228.000 My | 45. 00000 10260. 00| 30. 45000 6942. 60| 35. 00000 7980. 00
HVA BASE 25.0 nm SHOULDER | | [
0026 402- 05487 50.000 My | 72. 50000 3625. 00| 40. 80000 2040. 00| 55. 00000 2750. 00
HVA | NTERVEDI ATE 19. 0 mm  SHOULDER | | |
0027 402- 05495 572.000 My | 42. 30000 24195. 60| 37. 95000 21707. 40| 40. 00000 22880. 00
HVA WEDGE AND LEVEL | | [
0028 406- 05520 57.000 My | 208. 90000 11907. 30| 420. 00000 23940. 00| 325. 00000 18525. 00
ASPHALT FOR TACK COAT | | |
0029 502- 06328 675.000 n2 | 48. 00000 32400. 00| 64. 00000 43200. 00| 49. 00000 33075. 00
PCCP, 275 nm | | |
0030 502- 06330 3770.000 n2 | 50. 00000 188500. 00| 65. 50000 246935. 00| 51. 00000 192270. 00
PCCP, 325 nm | | |
0031 503- 05240 192.000 m | 29. 50000 5664. 00| 6. 40000 1228. 80| 26. 00000 4992. 00
D1 CONTRACTI ON JO NT | | |
0032 506- 06333 1222.000 n2 | 119. 00000 145418. 00| 74. 00000 90428. 00| 140. 00000 171080. 00
PCCP PATCHI NG FULL DEPTH | | |
0033 602- 06646 567.000 m | 51. 40000 29143. 80| 44, 80000 25401. 60| 88. 00000 49896. 00
TEMPORARY CONCRETE BARRI ER | | |
0034 602-06729 2028. 000 EACH 6. 80000 13790. 40| 3. 47000 7037. 16| 3. 50000 7098. 00
BARRI ER DELI NEATCR | | |
0035 603-92636 336.000 m | 57. 80000 19420. 80| 44. 65000 15002. 40| 52. 85000 17757. 60

FENCE, CHAIN LINK, 1830 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 300 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 003, 003. 47 ROUTE : SR 912
CALL ORDER . 300 CONTRACT I D : RS-24651-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1035700 | (3) 35-1120685
| RRETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON | WALSH & KELLY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 605-06120 286.000 m | 45, 10000 12898. 60| 49. 00000 14014. 00| 55. 00000 15730. 00
CURB, CONCRETE | |
0037 605- 06255 325.000 n2 | 55. 70000 18102. 50| 68. 70000 22327. 50| 110. 00000 35750. 00
CENTER CURB, D, CONCRETE | |
0038 605-94811 1.000 EACH 638. 60000 638. 60| 500. 00000 500. 00| 450. 00000 450. 00
CURB TURNOUT | | [
0039 607-06340 43.000 m | 131. 10000 5637. 30| 112. 00000 4816. 00| 125. 00000 5375. 00
PAVED SIDE DI TCH, B | | [
0040 610- 05527 321.000 My | 60. 00000 19260. 00| 53. 90000 17301. 90| 52. 00000 16692. 00
HVA FOR APPROACHES | |
0041 615-06527 9.000 EACH 343. 20000 3088. 80| 275. 00000 2475. 00| 350. 00000 3150. 00
MONUMENT, SECTI ON CORNER | | [
0042 616- 06406 550.000 n2 | 26. 80000 14740. 00| 13. 50000 7425. 00| 22. 00000 12100. 00
R PRAP, REVETMENT | | |
0043 621- 06574 425.000 n2 | 10. 20000 4335. 00| 10. 20000 4335. 00| 10. 00000 4250. 00
SODDI NG | | [
0044 702-90915 86.000 nB8 | 450. 00000 38700. 00| 480. 00000 41280. 00| 1300. 00000 111800. 00
CONCRETE, A , BARRI ER WALL | | [
0045 703- 06029 1290. 000 kg | 6. 80000 8772. 00| 9. 00000 11610. 00| 3. 50000 4515. 00
REI NFORCI NG BARS, EPOXY CQOATED | | |
0046 708-51813 332.000 n2 | 200. 00000 66400. 00| 344. 45000 114357. 40| 300. 00000 99600. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0047 711-51864 2522.000 EACH| 8. 20000 20680. 40| 10. 00000 25220. 00| 8. 50000 21437. 00
DRI LLED HOLE | | |
0048 715-01354 713.000 m | 14. 30000 10195. 90| 15. 00000 10695. 00| 53. 61000 38223. 93
CLEAN EXI STI NG PI PE | |
0049 718-52610 70.000 nB | 50. 80000 3556. 00| 24. 00000 1680. 00| 35. 00000 2450. 00
AGGREGATE FCR UNDERDRAI NS , No. 8 | | |
0050 720-01894 5.000 EACH 637. 20000 3186. 00| 780. 00000 3900. 00| 500. 00000 2500. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0051 720-44000 8.000 EACH 337. 10000 2696. 80| 375. 00000 3000. 00| 300. 00000 2400. 00
CASTI NG ADJUST TO GRADE | |
0052 720- 45615 1.000 m | 784. 50000 784. 50| 1325. 00000 1325. 00| 1000. 00000 1000. 00
I NLET, RECONSTRUCT STRUCTURE | | |
0053 720- 96995 136. 000 EACH 200. 00000 27200. 00| 150. 00000 20400. 00| 225. 00000 30600. 00
CLEAN | NLET | | [
0054 801- 04308 6. 000 EACH 150. 00000 900. 00| 150. 00000 900. 00| 95. 00000 570. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0055 801- 06203 13043.000 m | 0. 44000 5738. 92 0. 40000 5217. 20| 1. 50000 19564. 50
TEMPORARY PAVEMENT MARKI NG 100 mm | |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

|

0056 801- 06207 13043.000 m | 2. 55000 33259. 65| 2. 55000 33259. 65| 3.30000 43041. 90
|
100 mMm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 300 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 003, 003. 47 ROUTE : SR 912
CALL ORDER . 300 CONTRACT I D : RS-24651-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1035700 | (3) 35-1120685
| RRETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON | WALSH & KELLY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 801- 06605 9.000 EACH 50. 00000 450. 00| 50. 00000 450. 00| 35. 00000 315. 00
BARRI CADE, |11A | | |
0058 801- 06606 4.000 EACH 55. 00000 220. 00| 55. 00000 220. 00| 50. 00000 200. 00
BARRI CADE, 111B | | [
0059 801- 06625 20. 000 EACH 55. 00000 1100. 00| 55. 00000 1100. 00| 60. 00000 1200. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0060 801- 06640 54. 000 EACH 65. 00000 3510. 00| 65. 00000 3510. 00| 74. 00000 3996. 00
CONSTRUCTI ON SI GN, A | | [
0061 801-06775 LUWP| 61304. 74000 61304. 74| 30000. 00000 30000. 00| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | [
0062 804-06771 400. 000 EACH| 20. 00000 8000. 00| 20. 00000 8000. 00| 20. 00000 8000. 00
DELI NEATOR POST, FLEXI BLE | | [
0063 805- 02503 683.000 m | 2. 00000 1366. 00| 2. 00000 1366. 00| 2. 00000 1366. 00
CABLE, ROADWAY LOCOP, 1C 14GA. | | |
0064 805- 78795 171.000 m | 32. 80000 5608. 80| 32. 80000 5608. 80| 32. 80000 5608. 80
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0065 808- 03002 13795.000 m | 1. 44000 19864. 80| 2. 76000 38074. 20| 1. 32000 18209. 40
LI NE, EPOXY, BROKEN, VWH TE, 100 mm | | |
0066 808-03631 37626.000 m | 1. 44000 54181. 44| 1. 96000 73746. 96| 1. 32000 49666. 32
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0067 808-03632 37626.000 m | 1. 44000 54181. 44| 1. 96000 73746. 96| 1. 32000 49666. 32
LI NE, EPOXY, SCLID, YELLOW 100 nmm | | |
0070 808- 75996 2755. 000 EACH| 4. 00000 11020. 00| 3. 00000 8265. 00| 2.50000 6887. 50
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0071 808- 75998 2782. 000 EACH 23. 00000 63986. 00| 19. 87000 55278. 34| 23. 00000 63986. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0072 808- 75256 6303.000 m | 1. 70000 10715. 10| 2. 28000 14370. 84| 1. 70000 10715. 10
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 200 nm | | |
0073 808- 75272 517.000 m | 9. 50000 4911. 50| 10. 00000 5170. 00| 9. 50000 4911. 50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CRCSSHATCH LI NE, 600 nm | | |
SECTI ON TOTALS | $ 2,219,529. 43| $ 2,467,337.00| $ 2,476, 392.47
------------------------------------------ Ty
CONTRACT TOTALS | $ 2,219,529.43| $ 2,467,337.00| $ 2,476, 392. 47




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 310 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,714, 444.74 ROUTE : 252
CALL ORDER . 310 CONTRACT ID : RS-24766-A COUNTI ES : FRANKLI N
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,360, 744.99 100. 0000%
2 31- 0515195 VALLEY ASPHALT CORPORATI ON $ 1,506, 121.28 110. 6835%
3 35-1357381 O MARA, DAVE CONTRACTOR $ 1,694,218.55 124. 5066%
| (1) 35-1917625 | (2) 31-0515195 | (3) 35-1357381
| M LESTONE CONTRACTORS, L.P. | VALLEY ASPHALT CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-06790 5.000 MOs | 1200. 00000 6000. 00| 1100. 00000 5500. 00| 1250. 00000 6250. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUWP| 65000. 00000 65000. 00| 10000. 00000 10000. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 202- 60820 111911.800 n2 | 0. 58000 64908. 84| 0. 45000 50360. 31| 0. 50000 55955. 90
SURFACE M LLI NG, ASPHALT | | [
0004 303-52308 633.000 My | 14. 95000 9463. 35| 28. 86000 18268. 38| 20. 00000 12660. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0005 303-52309 3400.000 My | 16. 00000 54400. 00| 15. 18000 51612. 00| 21. 00000 71400. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0006 305- 05204 1064.000 My | 57. 00000 60648. 00| 118. 36000 125935. 04| 90. 00000 95760. 00
HMVA FOR PATCHI NG | | [
0007 401- 05454 17684.000 My | 29. 75000 526099. 00| 36. 39000 643520. 76| 41. 00000 725044. 00
QC/ QA HVA | NTERVEDI ATE 12.5 nm  MAI NLI NE| [ [
0008 401- 05456 8704.000 My | 36. 50000 317696. 00| 41. 04000 357212. 16| 48. 50000 422144. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0009 402- 05495 577.000 My | 49. 00000 28273. 00| 54. 31000 31336. 87| 62. 50000 36062. 50
HVA WEDGE AND LEVEL | | [
0010 402- 05498 975.000 My | 45. 25000 44118. 75| 42. 93000 41856. 75| 55. 00000 53625. 00
HVA FOR PARKI NG AREA | | [
0011 406- 05520 100.000 My | 185. 00000 18500. 00| 409. 24000 40924. 00| 200. 00000 20000. 00
ASPHALT FOR TACK COAT | | |
0012 610- 05527 1460. 000 My | 66. 00000 96360. 00| 47. 56000 69437. 60| 75. 00000 109500. 00
HVA FOR APPROACHES | | |
0013 720-44000 14. 000 EACH 466. 65000 6533. 10| 126. 94000 1777. 16| 500. 00000 7000. 00
CASTI NG ADJUST TO GRADE | | |
0014 801- 06203 5220.000 m 0. 58000 3027. 60| 0. 36000 1879. 20| 1. 00000 5220. 00

TEMPORARY PAVEMENT MARKI NG 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,714, 444.74 ROUTE : 252
CALL ORDER . 310 CONTRACT ID : RS-24766-A COUNTI ES : FRANKLI N
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 31-0515195 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | VALLEY ASPHALT CORPORATION | O MARA, DAVE CONTRACTOR
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600mm |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0015 801- 06207 1782.000 m | 2. 05000 3653. 10| 3. 19000 5684. 58] 3. 00000 5346. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0016 801- 06640 43.000 EACH 55. 00000 2365. 00| 160. 45000 6899. 35| 60. 00000 2580. 00
CONSTRUCTI ON SIGN, A | | |
0017 801- 06775 LUMP|  43500. 00000 43500.00]  35207. 54000 35207.54|  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0018 808- 06712 1527.000 m | 0. 15000 229. 05 0. 13000 198. 51| 0. 15000 229. 05
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0019 808- 06713 33840.000 m | 0. 15000 5076. 00| 0. 13000 4399. 20| 0. 15000 5076. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0020 808- 06714 26974.000 m | 0. 15000 4046. 10| 0. 13000 3506. 62| 0. 15000 4046. 10
LINE, PAINT, SOLID, YELLON 100 mm | | |
0021 808- 75007 35.000 m | 4. 80000 168. 00| 0. 75000 26. 25| 10. 00000 350. 00
LINE, PAINT, SOLID, VH TE, 150 nm | | |
0022 808- 75297 30.000 m | 19. 15000 574. 50| 16. 00000 480. 00| 25. 00000 750. 00
| |
0023 808- 75300 22.000 m | 4. 80000 105. 60| 4.50000 99. 00| 10. 00000 220. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSVALK LINE, 150mm | | |
SECTI ON TOTALS | $ 1,360, 744. 99| $ 1,506, 121. 28] $ 1,694,218.55
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 1,360, 744.99| $ 1,506, 121. 28| $ 1,694,218.55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 320 CONTRACT ID :
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

RS-24768- A
SEYMOUR DI STRI CT
60 WORK DAYS

RQUTE : SR 135
COUNTI ES : JACKSON

DATE : 03/29/00
PAGE : 320 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.
2 35-1357381 O MARA, DAVE CONTRACTCR

PRQIECT( S)
TOTAL
BI D
$ 1,610,219.26
$ 1,689,977.50

100. 0000%
104. 9532%




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 330 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 813, 892.81 ROUTE : SR 135
CALL ORDER : 330 CONTRACT ID : RS-24769-A COUNTI ES : HARRI SON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-0248940 CORYDON STONE & ASPHALT $ 734, 473. 05 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 796, 000. 00 108. 3770%
| (1) 35-0248940 | (2) 35-2040801 [
| CORYDON STONE & ASPHALT | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 4.000 MOS | 1100. 00000 4400. 00| 1100. 00000 4400. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP|  30000. 00000 30000.00]  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 6704.000 n2 | 0. 80000 5363. 20| 0. 80000 5363. 20|
SURFACE M LLI NG, ASPHALT | | |
0004 303- 52309 2541.000 My | 11. 00000 27951. 00| 11. 50000 29221. 50|
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0005 305- 05204 100.000 My | 75. 00000 7500. 00| 60. 00000 6000. 00|
HVA FOR PATCHI NG | | |
0006 401- 05454 9907.000 My | 28. 00000 277396. 00| 32. 00000 317024. 00|
QC/ QA HVA | NTERVEDI ATE 12.5 nm MAI NLI NE| | |
0007 401- 05456 6777.000 My | 37. 00000 250749. 00| 41. 00000 277857. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 406- 05520 71.000 My | 165. 00000 11715. 00| 100. 00000 7100. 00|
ASPHALT FOR TACK COAT | | |
0009 610- 05527 1770.000 My | 45. 00000 79650. 00| 40. 00000 70800. 00|
HVA FOR APPROACHES | | |
0010 720- 44000 7.000 EACH 150. 00000 1050. 00| 155. 00000 1085. 00|
CASTI NG, ADJUST TO GRADE | | |
0011 801- 06203 1085.000 m | 1. 00000 1085. 00| 1. 00000 1085. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0012 801- 06207 1085.000 m | 3.00000 3255. 00| 2. 00000 2170. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0013 801- 06640 46.000 EACH| 50. 00000 2300. 00| 65. 00000 2990. 00|
CONSTRUCTI ON SI GN, A | | |
0014 801-06775 LUMP|  15000. 00000 15000. 00|  13694. 13000 13694. 13|

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 330 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 813, 892. 81 ROUTE : SR 135
CALL ORDER . 330 CONTRACT ID : RS-24769-A COUNTI ES : HARRI SON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0248940 | (2) 35-2040801 [
| CORYDON STONE & ASPHALT | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 805- 78470 72.000 m | 10. 00000 720. 00| 3. 00000 216. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0016 805-78510 7.200 m | 10. 00000 72.00| 8. 00000 57. 60|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0017 805- 78795 18.000 m | 30. 00000 540. 00| 78. 40000 1411. 20|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0018 808-01226 679. 000 EACH 6. 00000 4074. 00| 6. 33000 4298. 07|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | |
0019 808- 06705 92.000 m | 4. 00000 368. 00| 3. 70000 340. 40|
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
m I I I
0020 808-06712 3917.000 m | 0. 15000 587. 55| 0. 18000 705. 06|
LINE, PAINT, BROKEN, YELLON 100 mm [ | |
0021 808-06713 21684.000 m | 0. 15000 3252. 60| 0. 18000 3903. 12|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0022 808-06714 5918.000 m | 0. 15000 887. 70| 0. 18000 1065. 24|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0023 808- 75215 54.000 m | 6. 00000 324. 00| 7.20000 388. 80|
LI NE, THERMOPLASTIC, SOLID, WH TE, 300 | | |
nmm I I I
0024 808- 75297 6.100 m | 20. 00000 122. 00| 11. 75000 71. 68|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600mm | [
0025 808- 75994 679. 000 EACH 6. 00000 4074. 00| 4. 50000 3055. 50|
PRI SMATI C REFLECTOR | | |
0026 808- 75996 679. 000 EACH 3. 00000 2037. 00| 2. 50000 1697. 50|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
SECTI ON TOTALS | $ 734, 473. 05| $ 796, 000. 00|
CONTRACT TOTALS | $ 734, 473. 05| $ 796, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 340 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 293, 805. 11 ROUTE : SR 129
CALL ORDER . 340 CONTRACT ID : RS-24770-A COUNTI ES : RIPLEY SW TZERLAND
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 61- 0476452 HANSON AGGREGATES M DVEST, | NC. $ 2,378,076.82 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 2,446, 820. 67 102. 8907%
3 31- 0515195 VALLEY ASPHALT CORPORATI ON $ 2,761,127.76 116. 1075%
| (1) 61-0476452 | (2) 35-1357381 | (3) 31-0515195
| HANSON AGGREGATES M DWEST, || O MARA, DAVE CONTRACTOR | VALLEY ASPHALT CORPCRATI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-06790 5.000 MXS | 985. 00000 4925. 00| 1000. 00000 5000. 00| 1000. 00000 5000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUWP| 22970. 00000 22970. 00| 40000. 00000 40000. 00| 50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 202- 60820 161033.200 n2 | 0. 07000 11272. 32| 0. 20000 32206. 64| 0. 39000 62802. 95
SURFACE M LLI NG, ASPHALT | | [
0004 303-52308 1846.500 My | 11. 65000 21511. 73| 13. 75000 25389. 38| 27. 10000 50040. 15
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0005 303-52309 4573.000 My | 14. 15000 64707. 95| 18. 00000 82314. 00| 16. 62000 76003. 26
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0006 305- 05204 1000.000 My | 60. 80000 60800. 00| 100. 00000 100000. 00| 90. 75000 90750. 00
HMVA FOR PATCHI NG | | [
0007 305-05731 4990.000 My | 39. 00000 194610. 00| 40. 00000 199600. 00| 43. 00000 214570. 00
W DENI NG W TH QC/ QA HVA | | |
0008 401- 05454 30537.000 My | 34. 90000 1065741. 30| 32. 50000 992452. 50| 37. 68000 1150634. 16
QC/ QA HVA | NTERVEDI ATE 12.5 nm  MAI NLI NE| [ [
0009 401- 05456 14204.500 My | 40. 50000 575282. 25| 41. 50000 589486. 75| 41. 85000 594458. 33
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE |
0010 401- 06264 LUWP| 4490. 00000 4490. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | |
0011 402- 05495 500.000 My | 45. 95000 22975. 00| 45. 00000 22500. 00| 44, 80000 22400. 00
HVA WEDGE AND LEVEL | | [
0012 402- 05498 2846.500 My | 38. 70000 110159. 55| 36. 50000 103897. 25| 47. 29000 134610. 99
HVA FOR PARKI NG AREA | | [
0013 406- 05520 161.000 My | 125. 00000 20125. 00| 180. 00000 28980. 00| 275. 00000 44275. 00
ASPHALT FOR TACK COAT | | |
0014 610- 05527 2500.250 My | 50. 95000 127387. 74| 60. 00000 150015. 00| 51. 51000 128787. 88

HVA FOR APPROACHES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 340 -2
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600mm |
SECTI ON TOTALS | $ 2,378,076. 82| $ 2,446, 820. 67| $ 2,761,127.76

ENG NEER S ESTI MATE: $ 2, 293, 805. 11 ROUTE : SR 129
CALL ORDER . 340 CONTRACT ID : RS-24770-A COUNTI ES : RIPLEY SW TZERLAND
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 61-0476452 | (2) 35-1357381 | (3) 31-0515195
| HANSON AGGREGATES M DVEST, || O MARA, DAVE CONTRACTOR | VALLEY ASPHALT CORPCRATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 715-02187 2.000 EACH 215. 00000 430. 00| 300. 00000 600. 00| 81. 53000 163. 06
WATER VALVE BOX, ADJUST , WATER | | |
0016 720-44000 1.000 EACH 425. 00000 425. 00| 500. 00000 500. 00| 243. 48000 243. 48
CASTI NG ADJUST TO GRADE | [ [
0017 801-06203 7030.000 m | 0. 75000 5272. 50| 1. 00000 7030. 00| 2. 28000 16028. 40
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0018 801- 06207 2343.000 m | 2. 50000 5857. 50| 3. 00000 7029. 00| 3. 32000 7778.76
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0019 801- 06640 52.000 EACH 60. 20000 3130. 40| 65. 00000 3380. 00| 125. 00000 6500. 00
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUWP| 46080. 00000 46080. 00| 40000. 00000 40000. 00| 90621. 75000 90621. 75
MAI NTAI NI NG TRAFFI C | | |
0021 808-06712 3559.000 m | 0. 13000 462. 67| 0. 15000 533. 85| 0. 14000 498. 26
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0022 808-06713 46856.000 m | 0. 13000 6091. 28| 0. 15000 7028. 40| 0. 14000 6559. 84
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0023 808-06714 23586.000 m | 0. 13000 3066. 18| 0. 15000 3537. 90| 0. 14000 3302. 04
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0024 808- 75297 8.500 m | 35. 70000 303. 45| 40. 00000 340. 00| 11. 70000 99. 45
I
I

CONTRACT TOTALS | $ 2,378,076. 82| $ 2,446,820.67| $ 2,761,127.76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 350 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249, 070. 34 ROUTE : 150
CALL ORDER . 350 CONTRACT ID : RS-24771-A COUNTI ES : HARRI SON WASH NGTON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | [

TOTAL % OVER
RANK  VENDOR NQO / NAME BI D LON BI D
1 35-0248940 CORYDON STONE & ASPHALT $ 1,049, 339.43 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,116, 000. 00 106. 3526%
3 35-1056038 CALCAR QUARRI ES, | NC. $ 1,154, 059.93 109. 9796%
| (1) 35-0248940 | (2) 35-2040801 [(3) 35-1056038
| CORYDON STONE & ASPHALT | GOHVANN ASPHALT & CONSTR , || CALCAR QUARRI ES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S S5
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06790 4.000 MOS|  1100.00000 4400.00]  1100. 00000 4400.00]  1000. 00000 4000. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUVMP|  45000. 00000 45000.00]  55700. 00000 55700.00]  19300. 00000 19300. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON |
0003 202- 60820 105665.500 N2 | 0. 10000 10566. 55| 0. 10000 10566. 55| 0. 23000 24303. 07
SURFACE M LLING ASPHALT | | |
0004 303- 52309 2796.000 My | 12. 00000 33552. 00| 11. 70000 32713. 20| 12. 90000 36068. 40
COMPACTED AGGREGATE FCR SHOULDER, 0, 53 | | |
0005 305- 05204 200.000 My | 75. 00000 15000. 00| 55. 00000 11000. 00| 75. 00000 15000. 00
HVA FOR PATCH NG | |
0006 401- 05454 16983.000 My | 29. 00000 492507. 00| 33. 00000 560439. 00| 34. 30000 582516. 90
QU QA HVA | NTERVEDI ATE 12.5 nmm  MAI NLI NE] | |
0007 401- 05456 7960.000 My | 39. 00000 310440. 00| 40. 00000 318400. 00| 41. 85000 333126. 00
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0008 401- 06264 LUMP|  5000. 00000 5000.00]  1000. 00000 1000.00]  4400. 00000 4400. 00
PROFI LOGRAPH, HVA I | |
0009 402- 05495 100.000 My | 39. 00000 3900. 00| 33. 00000 3300. 00| 48. 00000 4800. 00
HVA VEDGE AND LEVEL | | |
0010 406- 05520 88.000 My | 160. 00000 14080. 00| 100. 00000 8800. 00| 165. 00000 14520. 00
ASPHALT FOR TACK COAT | | |
0011 610- 05527 1318.500 My | 45. 00000 59332. 50| 40. 00000 52740. 00| 42. 85000 56497. 73
HVA FOR APPROACHES | | |
0012 720- 44000 3.000 EACH| 150. 00000 450. 00| 150. 00000 450. 00| 400. 00000 1200. 00
CASTING ADJUST TO GRADE | |
0013 801- 06203 4312.500 m | 1. 00000 4312. 50| 1. 00000 4312. 50| 1. 00000 4312. 50
TEMPCRARY PAVEMENT MARKI NG, 100 mm | | |
0014 801- 06207 1437.500 m | 3. 00000 4312. 50| 2. 00000 2875. 00| 2. 60000 3737. 50
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 350 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249, 070. 34 ROUTE : 150
CALL ORDER . 350 CONTRACT ID : RS-24771-A COUNTI ES : HARRI SON WASH NGTON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0248940 | (2) 35-2040801 | (3) 35-1056038
| CORYDON STONE & ASPHALT | GOHMANN ASPHALT & CONSTR., || CALCAR QUARRIES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801- 06640 40. 000 EACH 75. 00000 3000. 00| 75. 00000 3000. 00| 67. 50000 2700. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUWP| 20000. 00000 20000. 00| 23374. 37000 23374. 37| 25200. 00000 25200. 00
MAI NTAI NI NG TRAFFI C | | [
0017 808-01226 1114. 000 EACH 6. 50000 7241. 00| 6. 50000 7241. 00| 6. 24000 6951. 36

SNOWPLOMBLE RAI SED PAVEMENT MARKER |
CASTING | NSTALL |
0018 808- 06712 1207.000 m | 0. 14000 168. 98

|
| 0. 14000 168. 98| 0. 13500 162. 95
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0019 808- 06713 28746.000 m | 0. 14000 4024. 44 0. 14000 4024. 44 0. 13500 3880. 71
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0020 808- 06714 22428.250 m | 0. 14000 3139. 96 0. 14000 3139. 96| 0. 13500 3027. 81
LINE, PAINT, SOLID, YELLON 100 mm | | |
0021 808- 75994 1114.000 EACH 5. 00000 5570. 00| 4. 50000 5013. 00| 4. 50000 5013. 00
PRI SMATI C REFLECTOR | | |
0022 808- 75996 1114.000 EACH 3. 00000 3342. 00| 3. 00000 3342. 00| 3. 00000 3342. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
SECTI ON TOTALS | $ 1,049, 339. 43| $ 1,116, 000. 00| $ 1,154, 059.93
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 1,049, 339. 43| $ 1,116, 000. 00| $ 1,154, 059.93




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 360 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 844, 956. 20 ROUTE : 67
CALL ORDER . 360 CONTRACT ID : RS-24786-A COUNTI ES : DELAWARE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC $ 2,902,531.10 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 PAVEMENT REPAI R OR REHAB

I [
0001 105-01925 9.000 M3S | 2500. 00000 22500. 00|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  145000. 00000 145000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02676 3000.000 My | 6. 00000 18000. 00|
TRANSPORTATI ON OF SALVAGEABLE M LLED | |
MATERI AL | [
0005 202- 60820 6250.000 n2 | 6. 00000 37500. 00|

SURFACE M LLING ASPHALT , 25 mm |
TERM NI AND APPRCACHES |

0006 202-60820 101700.000 n2 | 1. 50000 152550. 00
SURFACE M LLI NG ASPHALT , 25mm |
MAI NLI NE AND SHOULDERS |

0007 202-60822 575.000 n2 | 6. 00000 3450. 00
SURFACE M LLI NG PORTLAND CEMENT
CONCRETE , TERM NI - VARl ABLE DEPTH O mm |

TO 25 mm |

0008 305- 06082 2498.500 My | 125. 00000 312312. 50
MAI NLI NE [

0009 305- 06082 832.200 My | 125. 00000 104025. 00
HVA PATCHI NG FOR ASPHALT PAVEMENT |, |
SHOULDERS |

0010 305- 06083 1268.100 My | 125. 00000 158512. 50
HVA PATCHI NG FOR Rl G D PAVEMENT CR BASE |

0011 305- 92470 220.000 n2 | 150. 00000 33000. 00

PORTLAND CEMENT CONCRETE FOR PAVEMENT |

|
|
|
|
|
|
|
|
HVA PATCH NG FOR ASPHALT PAVEMENT , | |
|
[
|
[
I
|
PATCH NG | |



LI NE, THERMOPLASTI C, BROKEN, WH TE,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 360 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 844, 956. 20 ROUTE : 67
CALL ORDER . 360 CONTRACT ID : RS-24786-A COUNTI ES : DELAWARE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0012 401- 05455 18750.000 My | 42. 50000 796875. 00| |
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0013 401- 05456 8525.000 My | 48. 00000 409200. 00| |
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | [
0014 401- 05463 6000. 000 My | 42.50000 255000. 00| |
QC/ QA HVA | NTERMEDI ATE 19.0 mm SHOULDER| | |
0015 401- 05464 2730.000 My | 48. 00000 131040. 00| |
QC/ QA HVA SURFACE 9.5 mm SHOULDER | |
0016 401- 06264 LUWP| 7000. 00000 7000. 00| |
PROFI LOGRAPH, HMVA | [ [
0017 402- 05495 100.000 My | 55. 00000 5500. 00| |
HVA WEDGE AND LEVEL [ [ [
0018 405-05517 23.700 My | 200. 00000 4740. 00| |
ASPHALT FOR PRI ME COAT | [ |
0019 406- 05520 43.800 My | 220. 00000 9636. 00| |
ASPHALT FOR TACK COAT | | [
0020 601-91147 7.000 EACH 460. 00000 3220. 00| |
GUARDRAI L END TREATMENT, RESET , ADJUST | | |
HEI GHT | | |
0021 601-92948 660.000 m | 9. 60000 6336. 00| |
GUARDRAI L, ADJUST HEI GHT | [ |
0022 610- 05527 1600. 000 My | 50. 00000 80000. 00| |
HVA FOR APPROACHES | | [
0023 615- 06520 3.000 EACH 385. 00000 1155. 00| |
MONUMENT, RE- ESTABLI SH | | |
0024 720-44000 17.000 EACH| 385. 00000 6545. 00| |
CASTI NG ADJUST TO GRADE | | [
0025 801- 06203 1365.000 m | 1. 10000 1501. 50| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0026 801- 06207 1365.000 m | 4. 75000 6483. 75| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0027 801- 06640 63. 000 EACH| 100. 00000 6300. 00| |
CONSTRUCTI ON SIGN, A | | |
0028 801-06710 180. 000 DAY | 15. 00000 2700. 00| |
FLASHI NG ARROW SI GN | | |
0029 801-06775 LUWP|  145000. 00000 145000. 00| |
MAI NTAI NI NG TRAFFI C | |
0030 808-06701 175.000 m | 1. 65000 288. 75| |
| |
I I

100mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 360 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 844, 956. 20 ROUTE : 67
CALL ORDER . 360 CONTRACT ID : RS-24786-A COUNTI ES : DELAWARE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0031 808-06712 1065.000 m | 0. 14000 149. 10| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ |
0032 808-06713 26660.000 m | 0. 14000 3732. 40| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0033 808-06714 19390.000 m | 0. 14000 2714. 60| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0034 808- 75007 1120.000 m | 0. 20000 224. 00| |
LINE, PAINT, SCOLID, WH TE, 150 nm | |
0035 808- 75297 50.000 m | 10. 00000 500. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0036 808- 75300 20.000 m | 2. 50000 50. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | |
0037 808- 75996 493. 000 EACH| 5. 00000 2465. 00| |
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0038 808- 75998 493. 000 EACH 25. 00000 12325. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,902,531. 10| [

CONTRACT TOTALS [ $ 2,902, 531.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 370 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 321, 409. 28 ROUTE : 49
CALL ORDER . 370 CONTRACT I D : RS-24794-A COUNTI ES : PORTER
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $ 3,558, 707.54 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 3,672,341.04 103. 1931%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,858,187.35 108. 4154%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WVALSH & KELLY | BUCKO CONSTRUCTI ON | RETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD REHABI LI TATI ON
I I |
0001 105- 01925 12.000 MOS | 1350. 00000 16200. 00| 1500. 00000 18000. 00| 2400. 00000 28800. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 04655 5.000 MOS | 300. 00000 1500. 00| 500. 00000 2500. 00| 640. 00000 3200. 00
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | |
0003 105- 06845 LUMP| 8000. 00000 8000.00]  25000. 00000 25000. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0004 110- 01001 LUMP|  175000. 00000 175000. 00]  147000. 00000 147000. 00]  110000. 00000 110000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02241 5370.000 m | 5. 32000 28568. 40| 4.00000 21480. 00| 4.50000 24165. 00
GUARDRAI L, REMOVE | | |
0006 202- 02676 100.000 My | 3. 00000 300. 00| 1. 70000 170. 00| 5. 90000 590. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | [ |
0007 202- 60820 3375.000 n2 | 4.00000 13500. 00| 4. 35000 14681. 25| 7.70000 25987. 50
SURFACE M LLING ASPHALT | | |
0008 202- 60822 275.000 n2 | 6. 00000 1650. 00| 6. 55000 1801. 25| 9. 30000 2557. 50
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE | [ |
0009 202- 93741 36.000 EACH 80. 00000 2880. 00| 100. 00000 3600. 00 110. 00000 3960. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0010 202- 94749 1550.000 m | 3. 15000 4882. 50| 1. 80000 2790. 00| 4.50000 6975. 00
CURB, ASPHALT, REMOVE | | |
0011 203- 02000 245.000 n8 | 14. 00000 3430. 00| 20. 00000 4900. 00| 23. 50000 5757. 50
EXCAVATI ON,  COMVON | | |
0012 203- 02070 900.000 n8 | 20. 00000 18000. 00| 13. 00000 11700. 00| 17. 90000 16110. 00
BORROW | | |
0013 211- 02060 80.000 nB8 | 15. 00000 1200. 00| 19. 50000 1560. 00| 32. 80000 2624. 00

B BORROW FOR STRUCTURE BACKFI LL | | |
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ENG NEER S ESTI MATE: $ 4, 321, 409. 28 ROUTE : 49
CALL ORDER . 370 CONTRACT I D : RS-24794-A COUNTI ES : PORTER
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 303- 04095 11100.000 My | 10. 00000 111000. 00| 10. 50000 116550. 00| 5. 50000 61050. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0015 305- 05204 380.000 My | 44, 00000 16720. 00| 80. 00000 30400. 00| 77.00000 29260. 00
HMVA FOR PATCHI NG | | [
0017 305-60415 13.000 My | 2975. 00000 38675. 00| 500. 00000 6500. 00| 3900. 00000 50700. 00
CRACKS AND JO NTS | N CONCRETE PAVEMENT | | |
OR BASE, FILL | | |
0018 401- 05437 15200. 000 My | 27. 00000 410400. 00| 31. 25000 475000. 00| 26. 90000 408880. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0019 401- 05455 16590. 000 My | 29. 00000 481110. 00| 31. 50000 522585. 00| 31. 40000 520926. 00
QC QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0020 401- 05456 9250.000 My | 31. 00000 286750. 00| 36. 40000 336700. 00| 37. 40000 345950. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0021 401- 05459 9075.000 My | 25. 00000 226875. 00| 25. 76000 233772. 00| 27.90000 253192. 50
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0022 401- 05463 10365.000 My | 27. 00000 279855. 00| 27.80000 288147. 00| 31. 60000 327534. 00
QT QA HVA | NTERVEDI ATE 19.0 nm  SHOULDER| | |
0023 401- 05464 5550. 000 My | 31. 00000 172050. 00| 33. 00000 183150. 00| 37. 60000 208680. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0024 401- 05467 31775.000 m | 0. 40000 12710. 00| 0. 47000 14934. 25| 0. 65000 20653. 75
M LLED HVA CORRUGATI ONS | | |
0025 401- 06264 LUWP| 8000. 00000 8000. 00| 6000. 00000 6000. 00| 3600. 00000 3600. 00
PROFI LOGRAPH, HVA | | [
0026 406- 05520 60.000 My | 300. 00000 18000. 00| 225. 00000 13500. 00| 225. 00000 13500. 00
ASPHALT FOR TACK COAT | |
0027 506- 06333 1000.000 n2 | 115. 00000 115000. 00| 82. 00000 82000. 00| 115. 00000 115000. 00
PCCP PATCHI NG FULL DEPTH | | |
0028 506- 06334 170.000 n2 | 150. 00000 25500. 00| 125. 00000 21250. 00| 100. 00000 17000. 00
PCCP PATCHI NG PARTI AL DEPTH | | |
0029 601- 01522 36. 000 EACH 1210. 00000 43560. 00| 1155. 00000 41580. 00| 1265. 00000 45540. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0030 601- 05585 1.000 EACH 1600. 00000 1600. 00| 1655. 00000 1655. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 8 | | |
0031 601- 06037 12. 000 EACH 575. 00000 6900. 00| 555. 00000 6660. 00| 600. 00000 7200. 00
GUARDRAI L END TREATMENT, | | | [
0032 601- 06228 4.000 EACH 53200. 00000 212800. 00| 55700. 00000 222800. 00| 59000. 00000 236000. 00
| MPACT ATTENUATCR, CR, W, TL-3, 110 | | |
km' h | I I
0034 601-61390 9.000 EACH 45. 00000 405. 00| 35. 00000 315. 00| 38. 00000 342.00

GUARDRAI L TERM NAL END SECTI ON, CURVED, |
SI NGLE FACE, GALVAN ZED |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 321, 409. 28 ROUTE : 49
CALL ORDER . 370 CONTRACT I D : RS-24794-A COUNTI ES : PORTER
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 601- 94689 18. 000 EACH 3350. 00000 60300. 00| 3155. 00000 56790. 00| 3500. 00000 63000. 00
GUARDRAI L END TREATMENT, GS | | |
0036 601-97774 3.000 EACH 2100. 00000 6300. 00| 2155. 00000 6465. 00| 2400. 00000 7200. 00

GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | |

0037 601- 99105 5750.000 m | 33. 15000 190612. 50| 31. 55000 181412. 50| 35. 00000 201250. 00
|

GUARDRAI L, WBEAM 1.905 m SPACI NG | |

0038 602- 06032 1700.000 m | 86. 00000 146200. 00| 114. 90000 195330. 00| 100. 00000 170000. 00
BARRI ER, MEDI AN, CONCRETE | |

0039 602- 06729 320.000 EACH 7. 55000 2416. 00 3. 47000 1110. 40| 7.00000 2240. 00
BARRI ER DELI NEATCR | |

0040 602- 99181 18.000 m | 100. 00000 1800. 00| 38. 33000 689. 94 95. 00000 1710. 00
MEDI AN BARRI ER,  CONCRETE, REMOVE | | |

0041 605- 05523 2950.000 m | 10. 00000 29500. 00| 7. 50000 22125. 00| 6. 00000 17700. 00
CURB, HMA 4" | |

0042 605- 94811 4.000 EACH 600. 00000 2400. 00| 272. 50000 1090. 00| 750. 00000 3000. 00
CURB TURNOUT | | |

0043 610- 05527 3720.000 My | 38. 00000 141360. 00| 33. 50000 124620. 00| 50. 00000 186000. 00
HVA FOR APPROACHES | | |

0044 615- 06520 2.000 EACH 350. 00000 700. 00| 400. 00000 800. 00| 550. 00000 1100. 00
MONUVENT, RE- ESTABLI SH | | |

0045 616- 02320 315.000 n2 | 3. 50000 1102. 50| 2. 20000 693. 00| 3. 00000 945. 00
GEOTEXTI LES | | |

0046 616- 06406 315.000 n2 | 22. 00000 6930. 00| 31. 00000 9765. 00| 45. 00000 14175. 00
RI PRAP, REVETMENT | | |

0047 715-01662 210.000 m | 15. 00000 3150. 00| 15. 00000 3150. 00| 30. 00000 6300. 00
Pl PE CLEANI NG, 300mm TO 1200nm DI A | | |

0048 715- 05048 1700.000 m | 8. 00000 13600. 00| 7. 25000 12325. 00| 10. 00000 17000. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ | |

0049 715- 05119 21.000 m | 153. 71000 3227. 91| 82. 50000 1732. 50| 110. 00000 2310. 00
PIPE, TYPE 1, CIROULAR 375 nm [ | |

0050 715- 44240 6.500 n8 | 250. 00000 1625. 00| 342. 00000 2223. 00| 330. 00000 2145. 00
CONCRETE, A, STRUCTURES [ |

0052 718- 52610 200.000 n8 | 35. 00000 7000. 00| 21. 00000 4200. 00| 33.00000 6600. 00
AGGREGATE FOR UNDERDRAI NS | | |

0053 718-99153 2900.000 n2 | 1. 50000 4350. 00| 1. 00000 2900. 00| 3. 00000 8700. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0054 720- 44000 14.000 EACH 300. 00000 4200. 00| 275. 00000 3850. 00| 275. 00000 3850. 00
CASTING ADJUST TO GRADE | |

0055 720- 45041 6.000 EACH 2250. 00000 13500. 00| 1550. 00000 9300. 00| 1500. 00000 9000. 00

I NLET, H5 | [ I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 321, 409. 28 ROUTE : 49
CALL ORDER . 370 CONTRACT I D : RS-24794-A COUNTI ES : PORTER
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 720- 96995 3.000 EACH 200. 00000 600. 00| 300. 00000 900. 00| 330. 00000 990. 00
CLEAN | NLET | | |
0057 801-03290 4.000 EACH 170. 00000 680. 00| 150. 00000 600. 00| 200. 00000 800. 00
CONSTRUCTI ON SIGN, C | | [
0058 801- 06203 2500.000 m | 2. 00000 5000. 00| 0. 75000 1875. 00| 1. 00000 2500. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0059 801- 06207 2500.000 m | 3. 00000 7500. 00| 2. 55000 6375. 00| 1. 70000 4250. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0060 801- 06640 53. 000 EACH 95. 00000 5035. 00| 110. 00000 5830. 00| 105. 00000 5565. 00
CONSTRUCTI ON SI GN, A | | |
0061 801- 06645 23.000 EACH 32. 50000 747.50| 65. 00000 1495. 00| 36. 00000 828. 00
CONSTRUCTI ON SIGN, B | | |
0062 801-06710 200. 000 DAY | 13. 00000 2600. 00| 15. 00000 3000. 00| 15. 00000 3000. 00
FLASHI NG ARROW S| GN | | |
0063 801-06775 LUWP| 30000. 00000 30000. 00| 27000. 00000 27000. 00| 60000. 00000 60000. 00
MAI NTAI NI NG TRAFFI C | | |
0064 801-09133 2.000 EACH 6500. 00000 13000. 00| 9000. 00000 18000. 00| 7000. 00000 14000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0065 802- 02849 10. 000 EACH 200. 00000 2000. 00| 200. 00000 2000. 00| 220. 00000 2200. 00
SI GN BRACKET, TOP OF WALL MOUNTED | | [
0067 804- 04435 510. 000 EACH 3. 00000 1530. 00| 1. 00000 510. 00| 1. 10000 561. 00
DELI NEATOR POST, REMOVE | | |
0068 804-06771 425.000 EACH 20. 00000 8500. 00| 21. 00000 8925. 00| 23. 00000 9775. 00
DELI NEATOR PCST, FLEXI BLE | | [
0069 805- 78470 775.000 m | 1. 00000 775. 00| 1. 00000 775. 00| 1. 10000 852. 50
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0070 805- 78795 365.000 m | 32. 50000 11862. 50| 32. 50000 11862. 50| 36. 00000 13140. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0071 805-92951 13.000 EACH 250. 00000 3250. 00| 250. 00000 3250. 00| 275. 00000 3575. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0072 808-06701 3220.000 m | 0. 80000 2576. 00| 0. 80000 2576. 00| 0. 90000 2898. 00
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0073 808-06703 12900.000 m | 0. 80000 10320. 00| 0. 80000 10320. 00| 0. 90000 11610. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0075 808- 75245 12900.000 m | 0. 80000 10320. 00| 0. 80000 10320. 00| 0. 90000 11610. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm |
1919. 95| 60. 00000 2580. 00

PAVEMENT MESSAGE MARKI NGS, |

I I

0076 808- 75320 43.000 EACH 44. 65000 1919. 95| 44. 65000

|
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
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ENG NEER S ESTI MATE: $ 4, 321, 409. 28 ROUTE : 49
CALL ORDER . 370 CONTRACT I D : RS-24794-A COUNTI ES : PORTER
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0077 808- 75325 20. 000 EACH 64. 50000 1290. 00| 64. 50000 1290. 00| 82. 00000 1640. 00

PAVEMENT MESSAGE MARKI NGS, | I I
THERMOPLASTI C, WORD ( ONLY) | I I

0078 808- 75996 810. 000 EACH| 3. 50000 2835. 00| 4. 00000 3240. 00| 3. 50000 2835. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0079 808- 75998 1136. 000 EACH| 23. 25000 26412. 00| 23. 25000 26412. 00| 23. 00000 26128. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0080 605- 06150 40.000 m | 64. 00000 2560. 00| 45. 00000 1800. 00| 75. 00000 3000. 00
CURB AND GUTTER, C, CONCRETE | | |

0081 202- 01447 4.000 EACH 1. 00000 4.00| 100. 00000 400. 00| 110. 00000 440. 00
GUARDRAI L END TREATMENT DOUBLE FACED, | | |
REMOVE | | |

0082 202- 01448 1828.000 m | 0. 01000 18. 28| 2. 00000 3656. 00| 2. 20000 4021. 60
GUARD RAI L, MEDI AN, DOUBLE FACED, REMOVE| | |

0083 805- 78510 200.000 m | 2. 13000 426. 00| 2. 13000 426. 00| 2.30000 460. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0084 805- 78785 4.000 EACH 350. 00000 1400. 00| 350. 00000 1400. 00| 385. 00000 1540. 00
SI GNAL DETECTCR HOUSI NG | | |

0085 805- 01842 2.000 EACH 575. 00000 1150. 00| 575. 00000 1150. 00| 650. 00000 1300. 00
HANDHOLE, S| GNAL | | |

0086 805- 01844 50.000 m | 32. 80000 1640. 00| 32. 80000 1640. 00| 36. 00000 1800. 00
CONDUI T, STEEL, GALVANI ZED, 50 nm | | |
UNDERGROUND | | |

0087 808- 75297 185.000 m | 9. 90000 1831. 50]| 9. 90000 1831. 50| 9. 50000 1757. 50

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I I
STOP LINE, 600mm | |

0088 621- 01004 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00| 710. 00000 710. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |

0089 621- 06559 3600.000 n2 | 0. 85000 3060. 00 0. 85000 3060. 00| 0. 95000 3420. 00
MULCHED SEEDI NG, R |

0090 801- 01504 24.000 EACH 35. 00000 840. 00 40. 00000 960. 00| 44. 00000 1056. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG |
LANE | NDI CATI ON ARROW [
0091 801-01505 24.000 EACH 45. 00000 1080. 00

I
I
I
I
I I
II
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
I
I
|
|
I

60. 00000 1440. 00| 65. 00000 1560. 00
WORD (ONLY) | |
0092 602- 02098 4.000 EACH| 2750. 00000 11000. 00 1300. 00000 5200. 00| 4500. 00000 18000. 00
MEDI AN BARRI ER RAI L TRANSI TI ON |
0093 808- 75260 150.000 m | 5. 00000 750. 00 5. 00000 750. 00] 5. 00000 750. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, WHI TE, CROSSHATCH LINE, 300 mm |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 321, 409. 28 ROUTE : 49
CALL ORDER . 370 CONTRACT I D : RS-24794-A COUNTI ES : PORTER
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 202- 93995 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00| 275. 00000 275. 00

S| GNAL PCLE FOUNDATI ON, REMOVE [

I
SECTI ON TOTALS | $ 3,558, 707. 54|

$ 3,558, 707. 54|

I
$ 3,672, 341. 04|

$ 3,672, 341.04

$ 3,858,187.35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 380 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1120685 WALSH & KELLY, |NC $ 2,410, 452. 62 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,6483,192.70 103. 0176%
3 35-0997978 PHEND & BROM, | NC. $ 2,804, 728.73 116. 3569%
4 35-1139301 E & B PAVING |NC $ 2,837,405.91 117. 7125%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-0997978
| VALSH & KELLY | RIETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105-01925 12.000 MOS | 1300. 00000 15600. 00| 1500. 00000 18000. 00| 1500. 00000 18000. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 04655 5.000 MS | 300. 00000 1500. 00| 3000. 00000 15000. 00| 600. 00000 3000. 00
FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT | |
0003 105- 06845 LUMP| 8000. 00000 8000. 00|  50000. 00000 50000. 00| 8750. 00000 8750. 00
CONSTRUCTI ON ENG NEERI NG | |
0004 110- 01001 LUMP|  111000. 00000 111000. 00]  120000. 00000 120000. 00|  140000. 00000 140000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02241 240.000 m | 10. 00000 2400. 00| 10. 00000 2400. 00| 10. 00000 2400. 00
GUARDRAI L, REMOVE | |
0006 202-02274 80.000 m | 10. 00000 800. 00| 50. 00000 4000. 00| 8. 50000 680. 00
CURB, CONCRETE, | NTEGRAL, REMOVE | |
0007 202-02278 70.000 m | 10. 00000 700. 00| 50. 00000 3500. 00| 17. 00000 1190. 00
CURB, CONCRETE, REMOVE | [
0008 202- 02279 1205.000 m | 10. 00000 12050. 00| 30. 00000 36150. 00| 15. 00000 18075. 00
CURB AND GUTTER, REMOVE | |
0009 202-02772 8.000 EACH 20. 00000 160. 00| 100. 00000 800. 00| 90. 00000 720. 00
CASTI NG REMOVE | |
0010 202- 60820 189900.000 n2 | 0. 20000 37980. 00| 0. 20000 37980. 00| 0. 55000 104445. 00
SURFACE M LLI NG ASPHALT | | |
0011 202-93741 8.000 EACH 325. 00000 2600. 00| 325. 00000 2600. 00| 325. 00000 2600. 00
GUARD RAI L END TREATMENT, REMOVE | [
0012 203- 02080 1.500 km | 2500. 00000 3750.00]  10000. 00000 15000. 00| 5000. 00000 7500. 00
LI NEAR GRADI NG | | |
0013 211- 02060 30.000 n8 | 10. 75000 322. 50| 12. 50000 375. 00| 30. 00000 900. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303- 04095 6000.000 My | 11. 00000 66000. 00| 2.00000 12000. 00| 17. 50000 105000. 00

COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 380 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-0997978
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 305- 05204 600.000 My | 65. 00000 39000. 00| 40. 00000 24000. 00| 65. 00000 39000. 00
HVA FOR PATCHI NG | | |
0016 305- 05206 476.000 My | 45, 00000 21420. 00| 40. 00000 19040. 00| 45. 00000 21420. 00
W DENI NG W TH HVA [ [ [
0020 401- 05467 23064.000 m | 0. 28000 6457. 92| 0. 50000 11532. 00| 0. 28000 6457. 92
M LLED HVA CORRUGATI ONS | | [
0021 401- 06264 LUMP| 8000. 00000 8000. 00| 15000. 00000 15000. 00| 7000. 00000 7000. 00
PROFI LOGRAPH, HMVA | | [
0022 402- 05495 500. 000 | 33. 00000 16500. 00| 45. 00000 22500. 00| 37. 00000 18500. 00
HVA WEDGE AND LEVEL | | [
0023 406- 05520 120.000 M | 280. 00000 33600. 00| 1. 00000 120. 00| 230. 00000 27600. 00
ASPHALT FOR TACK COAT | | [
0024 506- 06333 1845.000 n2 | 78. 00000 143910. 00| 75. 00000 138375. 00| 134. 00000 247230. 00
PCCP PATCHI NG FULL DEPTH | | |
0025 601-01846 1.000 EACH| 1520. 00000 1520. 00| 1520. 00000 1520. 00| 1520. 00000 1520. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0026 601-91542 355. 000 EACH 26. 00000 9230. 00| 26. 00000 9230. 00| 26. 00000 9230. 00
GUARDRAI L BLOCK, 150 mm X 200 nm Bl | | |
0027 601-94689 7.000 EACH 2995. 00000 20965. 00| 2995. 00000 20965. 00| 2995. 00000 20965. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-97774 1.000 EACH 1925. 00000 1925. 00| 1925. 00000 1925. 00| 1825. 00000 1825. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0029 601-99105 265.000 m | 34. 00000 9010. 00| 34. 00000 9010. 00| 34. 00000 9010. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 605- 05523 700.000 m | 9. 00000 6300. 00| 10. 00000 7000. 00| 8. 50000 5950. 00
CURB, HMA | | |
0031 605-06120 70.000 m | 30. 00000 2100. 00| 73. 00000 5110. 00| 80. 00000 5600. 00
CURB, CONCRETE | |
0032 605-06140 1205.000 m | 36. 00000 43380. 00| 40. 00000 48200. 00| 70. 00000 84350. 00
CURB AND GUTTER, CONCRETE | | |
0033 605- 06200 182.000 m | 50. 00000 9100. 00| 65. 00000 11830. 00| 63. 00000 11466. 00
CENTER CURB, A, CONCRETE | | |
0034 605-94811 8.000 EACH 500. 00000 4000. 00| 350. 00000 2800. 00| 500. 00000 4000. 00
CURB TURNQOUT ( MOD) | | |
0035 610- 05527 1585.000 My | 45. 00000 71325. 00| 30. 00000 47550. 00| 55. 00000 87175. 00
HVA FOR APPROACHES | | |
0036 615-06527 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00| 350. 00000 350. 00
MONUMENT, SECTI ON CORNER | | |
0037 616- 02320 748.000 n2 | 1. 00000 748. 00| 2. 00000 1496. 00| 2.62000 1959. 76
|

GECTEXTI LES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 380 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-0997978
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 616- 06406 748.000 n2 | 12. 00000 8976. 00| 20. 00000 14960. 00| 18. 00000 13464. 00
R PRAP, REVETNMENT | | |
0039 621-06574 1400.000 n2 | 5. 75000 8050. 00| 5. 75000 8050. 00| 5. 75000 8050. 00
SODDI NG | | [
0041 715-05119 6.100 m | 135. 00000 823. 50| 150. 00000 915. 00| 63. 00000 384. 30
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0043 720- 44000 38.000 EACH 200. 00000 7600. 00| 200. 00000 7600. 00| 300. 00000 11400. 00
CASTI NG ADJUST TO GRADE | [ [
0044 720- 45615 10.000 m | 450. 00000 4500. 00| 700. 00000 7000. 00| 835. 00000 8350. 00
I NLET, RECONSTRUCT STRUCTURE | | [
0045 801- 06203 5000.000 m | 0. 50000 2500. 00| 0. 23000 1150. 00| 0. 50000 2500. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0046 801- 06207 2500.000 m | 2. 50000 6250. 00| 2. 79000 6975. 00| 3. 00000 7500. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0047 801-06640 66. 000 EACH| 79. 00000 5214. 00| 50. 00000 3300. 00| 50. 00000 3300. 00
CONSTRUCTI ON SI GN, A | | |
0048 801-06775 LUWP| 40000. 00000 40000. 00| 90000. 00000 90000. 00| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0049 801-09133 2.000 EACH 5500. 00000 11000. 00| 3750. 00000 7500. 00| 4000. 00000 8000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0050 802-96915 LUWP| 1465. 00000 1465. 00| 1465. 00000 1465. 00| 675. 00000 675. 00
SI GN, RELOCATE | |
0051 804- 06740 20. 000 EACH 9. 00000 180. 00| 17. 00000 340. 00| 12. 50000 250. 00
DELI NEATOR W TH POST, D2 | | [
0052 805- 02503 680.000 m | 1. 00000 680. 00| 1. 00000 680. 00| 1. 00000 680. 00
CABLE, ROADWAY LOCOP, 1C 14GA. | | |
0053 805- 78510 94.000 m | 3. 10000 291. 40| 3. 10000 291. 40| 3. 10000 291. 40
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0054 805- 78795 146.000 m | 33. 00000 4818. 00| 33. 00000 4818. 00| 33. 00000 4818. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0055 805-92951 8.000 EACH 185. 00000 1480. 00| 185. 00000 1480. 00| 185. 00000 1480. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0056 808-06701 5542.000 m | 0. 80000 4433. 60| 0. 80000 4433. 60| 0. 90000 4987. 80
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0057 808-06703 2038.000 m | 0. 80000 1630. 40| 0. 80000 1630. 40| 0. 90000 1834. 20
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nm] | |
0058 808- 06705 230.000 m 3. 00000 690. 00| 3. 00000 690. 00| 2. 65000 609. 50

I
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | [
mm I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 380 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-0997978
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 808-06713 20750.000 m | 0. 14000 2905. 00| 0. 14000 2905. 00| 0. 25000 5187. 50
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0060 808- 75245 22177.000 m | 0. 80000 17741. 60| 0. 80000 17741. 60| 0. 90000 19959. 30
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0061 808- 75260 80.000 m | 4. 60000 368. 00| 4. 60000 368. 00| 5. 00000 400. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |

0062 808- 75278 40.000 m | 9. 10000 364. 00| 9. 10000 364. 00| 7.00000 280. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300mm | | |

0063 808- 75290 20.000 m | 4. 60000 92. 00| 4. 60000 92. 00| 9. 00000 180. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 600 rm | |

0064 808- 75297 77.000 m | 9. 10000 700. 70| 9. 10000 700. 70| 10. 50000 808. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0065 808- 75320 18.000 EACH| 45. 00000 810. 00| 45. 00000 810. 00| 55. 00000 990. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | | |

0066 808- 75325 6.000 EACH 60. 00000 360. 00| 60. 00000 360. 00| 75. 00000 450. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

0067 808- 75996 1655. 000 EACH| 3. 00000 4965. 00| 3. 00000 4965. 00| 3. 57000 5908. 35
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0068 808- 75998 1655.000 EACH 20. 25000 33513. 75| 20. 00000 33100. 00| 29. 40000 48657. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0069 808- 92027 150.000 m | 3. 00000 450. 00 3. 00000 450. 00| 2. 78000 417.00
LINE, THERMOPLASTIC, SOLID, YELLOW [ |
200nmm |

0070 401- 05456 3955.000 My | 41. 75000 165121. 25 40. 00000 158200. 00| 40. 00000 158200. 00

I
I
|
QC/ QA HVA SURFACE 9.5 nm MAINLINE (FCR | | |
PG BI NDER 76- 22) | |
0071 401- 05464 7200.000 My | 32. 75000 235800. 00| 38. 00000 273600. 00| 38. 00000 273600. 00
QC/ QA HVA SURFACE 9.5 nm SHOULDER ( FCR | | |
PG BI NDER 70- 22) | | |

|

|

|

|

0072 202- 60822 2888.000 n2 | 1. 00000 2888. 00 3.50000 10108. 00| 0. 22000 635. 36
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE | |

0073 720- 45215 2.000 EACH 1700. 00000 3400. 00 1200. 00000 2400. 00| 1694. 42000 3388. 84

CATCH BASI N, A8 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 380 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-0997978
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 303-52308 36.000 My | 22.00000 792. 00| 50. 00000 1800. 00| 26. 00000 936. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0075 202-02273 182.000 n2 | 12. 00000 2184. 00| 20. 00000 3640. 00| 14. 00000 2548. 00
CENTER CURB, CONCRETE, REMOVE | |
0076 720- 44045 8.000 EACH 350. 00000 2800. 00| 600. 00000 4800. 00| 465. 00000 3720. 00
CASTI NG 8, FURNI SH AND ADJUST TO GRADE | |
0077 720- 45610 6.000 m | 450. 00000 2700. 00| 700. 00000 4200. 00| 835. 00000 5010. 00
CATCH BASI N, RECONSTRUCT STRUCTURE | | |
0078 716- 99066 150.000 m | 30. 00000 4500. 00| 5. 00000 750. 00| 50. 00000 7500. 00
PI PE CLEANI NG | [
0079 715-05152 5.000 m 50. 00000 250. 00| 250. 00000 1250. 00| 130. 00000 650. 00
PI PE, TYPE 2, C RCULAR 450 mm | |

QU QA HVA | NTERVEDI ATE 12.5 nm | I

I
|
0080 401- 05454 15762.000 My | 32. 75000 516205. 50| 30. 00000 472860. 00| 33. 00000 520146. 00
|
MAI NLI NE (FOR PG BI NDER 70- 22) | |
I

0081 401- 05456 9385.000 My 36. 75000 344898. 75| 38. 00000 356630. 00| 38. 00000 356630. 00
QC/ QA HVA SURFACE 9.5 nm MAINLINE (FCR | | |
PG BI NDER 70- 22) | | |

0082 202- 96151 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 1. 00000 1. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |

0083 401- 05454 6617.000 My | 35. 75000 236557. 75| 36. 00000 238212. 00| 35. 00000 231595. 00
QC/ QA HVA | NTERVEDI ATE 12.5 mm | | |
MAI NLI NE (FOR PG BI NDER 76- 22) | |

0084 715- 05028 20.000 m | 50. 00000 1000. 00| 80. 00000 1600. 00| 70. 00000 1400. 00
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |

0085 715- 05151 20.000 m | 50. 00000 1000. 00| 85. 00000 1700. 00| 73. 00000 1460. 00
PIPE, TYPE 2, CIROULAR 375 nm [ | |

0086 720- 44015 8.000 EACH 450. 00000 3600. 00| 600. 00000 4800. 00| 416. 00000 3328. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |

0087 608- 04395 50.000 My | 18. 00000 900. 00| 45. 00000 2250. 00| 88. 00000 4400. 00
AGGREGATE FOR SHOULDER DRAI NS | | |

0088 719- 44269 300.000 m | 3.00000 900. 00| 10. 00000 3000. 00| 13. 00000 3900. 00
DRAI N, PAVEMENT EDGE, GECCOVPOSI TE | | |

SECTI ON TOTALS | $ 2,410, 452. 62| $ 2,483, 192. 70| $ 2,804,728.73
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 2,410, 452. 62| $ 2,483,192.70| $ 2,804,728.73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 380 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 12.000 Mo

|

| 1800.00000 21600. 00| |

FIELD OFFI CE, 51.1 n® | | |
0002 105- 04655 5.000 M | 485. 00000 2425. 00| |
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | |
0003 105- 06845 LUWP|  5000. 00000 5000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0004 110- 01001 LUMP|  84540. 00000 84540. 00| |
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0005 202- 02241 240.000 m | 10. 00000 2400. 00| |
GUARDRAI L, REMDVE | | |
0006 202- 02274 80.000 m | 20. 39000 1631. 20| |
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0007 202- 02278 70.000 m | 20. 57000 1439. 90| |
CURB, CONCRETE, REMOVE | | |
0008 202- 02279 1205.000 m | 19. 47000 23461. 35| |
CURB AND GUTTER REMOVE | | |
0009 202- 02772 8.000 EACH 100. 00000 800. 00| |
CASTI NG, REMOVE | | |
0010 202- 60820 189900.000 n2 | 0. 50000 94950. 00| |
SURFACE M LLI NG ASPHALT | | |
0011 202- 93741 8.000 EACH 325. 00000 2600. 00| |
GUARD RAI L END TREATMENT, REMOVE | | |
0012 203- 02080 1.500 km |  3500.00000 5250. 00| |
LI NEAR GRADI NG | | |
0013 211- 02060 30.000 n8 | 16. 00000 480. 00| |
B BORROW FCR STRUCTURE BACKFI LL | | |
0014 303- 04095 6000.000 My | 16. 94000 101640. 00| |
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0015 305- 05204 600.000 My | 61. 19000 36714. 00| |
HVA FOR PATCH NG | | |
0016 305- 05206 476.000 My | 51. 50000 24514. 00| |
W DENI NG W TH HVA | | |
0020 401- 05467 23064.000 m | 0. 77000 17759. 28] |
M LLED HVA CORRUGATI ONS | | |
0021 401- 06264 LUWP|  7750. 00000 7750. 00| |
PROFI LOGRAPH, HVA | | !
0022 402- 05495 500.000 My | 38. 00000 19000. 00| |
HVA WEDGE AND LEVEL | | |
0023 406- 05520 120. 000 | 160. 00000 19200. 00| |
|

ASPHALT FOR TACK COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 380 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0024 506- 06333 1845.000 n2 | 126. 00000 232470. 00|
PCCP PATCHI NG FULL DEPTH | |
0025 601-01846 1.000 EACH 1520. 00000 1520. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 [ [
0026 601-91542 355. 000 EACH 26. 00000 9230. 00|
GUARDRAI L BLOCK, 150 nm X 200 mm Bl | |
0027 601-94689 7.000 EACH 2995. 00000 20965. 00|
GUARDRAI L END TREATMENT, GS | |
0028 601-97774 1.000 EACH 1925. 00000 1925. 00|

GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |

|

I

|

I

|

I

I

I

I

I

|

0029 601-99105 265.000 m | 34. 00000 9010. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 605- 05523 700.000 m | 15. 00000 10500. 00| |
CURB, HMA | [ |
0031 605- 06120 70.000 m | 88. 56000 6199. 20| |
CURB, CONCRETE | | |
0032 605- 06140 1205.000 m | 53. 53000 64503. 65| |
CURB AND GUTTER CONCRETE | | |
0033 605- 06200 182.000 m | 91. 69000 16687. 58| |
CENTER CURB, A, CONCRETE | | |
0034 605- 94811 8.000 EACH 800. 55000 6404. 40| |
CURB TURNOUT ( MOD) | | |
0035 610- 05527 1585.000 My | 64. 60000 102391. 00| |
HVA FOR APPROACHES | | |
0036 615- 06527 1.000 EACH 396. 00000 396. 00| |
MONUVENT, SECTI ON CORNER | | |
0037 616- 02320 748.000 n2 | 2.00000 1496. 00| |
GEOTEXTI LES | [ |
0038 616- 06406 748.000 n2 | 25. 36000 18969. 28| |
Rl PRAP, REVETMENT | [ |
0039 621- 06574 1400.000 n2 | 5. 75000 8050. 00| |
SODDI NG | | |
0041 715- 05119 6.100 m | 136. 14000 830. 45| |
PIPE, TYPE 1, CROULAR 375 nm | | |
0043 720- 44000 38.000 EACH 350. 00000 13300. 00| |
CASTING ADJUST TO GRADE | | |
0044 720- 45615 10.000 m | 300. 00000 3000. 00| |
I NLET, RECONSTRUCT STRUCTURE | | |
0045 801- 06203 5000.000 m | 0. 48000 2400. 00| |
I

TEMPORARY PAVEMENT MARKI NG 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 380 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SCLID, WHI TE, CROSSHATCH LINE, 300 mm |
0062 808- 75278 40.000 m | 9. 10000 364. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SOLI D, YELLOWN CROSSHATCH LINE, 300mm |
0063 808- 75290 20.000 m | 4. 60000 92. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, YELLON CROSSHATCH LINE, 600 nm |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0046 801- 06207 2500.000 m | 2. 50000 6250. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0047 801- 06640 66.000 EACH 50. 00000 3300. 00| |
CONSTRUCTI ON SI GN, A | | |
0048 801- 06775 LUMP|  22500. 00000 22500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0049 801-09133 2.000 EACH 3750. 00000 7500. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0050 802- 96915 LUNP| 675. 00000 675. 00| |
SIGN, RELOCATE | | |
0051 804- 06740 20.000 EACH 12. 50000 250. 00| |
DELI NEATOR W TH PCST, D2 | | [
0052 805- 02503 680.000 m | 0. 60000 408. 00| |
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0053 805- 78510 94.000 m | 6. 00000 564. 00| |
SI GNAL CABLE, 2C 16GA. , SHI ELDED | | |
0054 805- 78795 146.000 m | 35. 00000 5110. 00| |
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0055 805- 92951 8.000 EACH 200. 00000 1600. 00| |
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0056 808- 06701 5542.000 m | 0. 80000 4433. 60| |
LINE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0057 808- 06703 2038.000 m | 0. 80000 1630. 40| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0058 808- 06705 230.000 m | 3. 00000 690. 00| |
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0059 808- 06713 20750.000 m | 0. 13600 2822. 00 |
LINE, PAINT, SOLID, WA TE, 100 nm |
0060 808- 75245 22177.000 m | 0. 80000 17741. 60 |
LINE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm |
0061 808- 75260 80.000 m | 4. 60000 368. 00 |
I
I
|
I
I
I
|
I

I
I
I
I
I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
|
|
I
|
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 380 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0064 808- 75297 77.000 m | 9. 10000 700. 70|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
STOP LINE, 600nm | |

0065 808- 75320 18.000 EACH| 45. 00000 810. 00]
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW [

0066 808- 75325 6.000 EACH 60. 00000 360. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0067 808- 75996 1655. 000 EACH| 2. 19000 3624. 45|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |

[
II
|
I
I

REMOVE |

0068 808- 75998 1655. 000 EACH 20. 25000 33513. 75
SNOAPLOWABLE RAI SED PAVEMENT MARKER |

0069 808- 92027 150.000 m | 3.00000 450. 00
LINE, THERMOPLASTIC, SOLID, YELLOW |
200nm |

0070 401- 05456 3955.000 My | 46. 00000 181930. 00|

|

I

I

I

I

I

|

I

I

|

|

|

I

I

I

I

QC/ QA HVA SURFACE 9.5 nm MAINLI NE (FCR | | |
PG BI NDER 76- 22) | | |
0071 401- 05464 7200.000 My | 40. 00000 288000. 00| |
QC/ QA HVA SURFACE 9.5 nm SHOULDER (FCR | | |
PG BI NDER 70- 22) | | |
I

I

I

I

I

I

I

I

I

I

I

I

I

|

I

|

I

|

I

QC/ QA HVA | NTERVEDI ATE 12.5 mm
MAI NLI NE ( FOR PG BI NDER 70- 22)

0072 202- 60822 2888.000 n2 | 1. 38000 3985. 44|
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE [ [

0073 720- 45215 2.000 EACH| 2200. 00000 4400. 00|
CATCH BASI N, A8 | |

0074 303-52308 36.000 My | 30. 00000 1080. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | |

0075 202- 02273 182.000 n2 | 21. 49000 3911. 18|
CENTER CURB, CONCRETE, REMOVE | |

0076 720- 44045 8.000 EACH 500. 00000 4000. 00|
CASTING 8, FURNI SH AND ADJUST TO GRADE | |

0077 720- 45610 6.000 m | 300. 00000 1800. 00|
CATCH BASI N, RECONSTRUCT STRUCTURE | |

0078 716- 99066 150.000 m | 35. 00000 5250. 00|
Pl PE CLEANI NG | |

0079 715- 05152 5.000 m | 2000. 00000 10000. 00|
Pl PE, TYPE 2, C RCULAR 450 nm | |

0080 401- 05454 15762.000 My | 34. 00000 535908. 00|

|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 380 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,913, 622. 86 ROUTE : US 31 AND US 6
CALL ORDER . 380 CONTRACT I D : RS-24795-A COUNTI ES : MARSHALL ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0081 401- 05456 9385.000 My | 46. 00000 431710. 00|
QC/ QA HVA SURFACE 9.5 nm MAINLINE (FCR | |
PG BI NDER 70- 22) | |

0082 202-96151 LUWP| 1. 00000 1. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMS | |
0083 401- 05454 6617.000 My 34. 00000 224978. 00|

I
QC QA HVA | NTERVEDI ATE 12.5 mm |
MAI NLI NE (FOR PG BI NDER 76- 22) |

0084 715- 05028 20.000 m | 150. 00000 3000. 00

I
|
I

|
|
PIPE, TYPE 2, ORCULAR 300 mm |
0085 715- 05151 20.000 m 200. 00000 4000. 00|
PIPE, TYPE 2, ORCULAR 375 mm |
0086 720- 44015 8.000 EACH 500. 00000 4000. 00|
CASTING 2, FURNI SH AND ADJUST TO GRADE | |
0087 608- 04395 50.000 My | 55. 85000 2792. 50|
AGGREGATE FOR SHOULDER DRAI NS |
0088 719- 44269 300.000 m | 25. 00000 7500. 00|
DRAI N, PAVEMENT EDGE, GEOCOMPCSI TE | |
SECTI ON TOTALS | $ 2,837, 405. 91]
------------------------------------------ o m m e e e e e e et e e e e e et e e et e e e e e e e e e e meeoeoao-o

CONTRACT TOTALS | $ 2,837, 405. 91 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 467,997. 74 ROUTE : US 421
CALL ORDER . 400 CONTRACT ID : RS-24800-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,354,332.93 100. 0000%
2 35-1139301 E & B PAVING |NC $ 1,362,721.27 100. 6193%
3 35-1035700 BUCKO CONSTRUCTI ON $ 1,482,384.50 109. 4549%
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1035700
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC. | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 01925 5.000 MOS | 1150. 00000 5750. 00| 1911. 00000 9555. 00| 1500. 00000 7500. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 7175. 00000 7175. 00 3250. 00000 3250.00]  16840. 00000 16840. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  46500. 00000 46500.00|  73000. 00000 73000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1000. 00000 1000. 00| 450. 00000 450. 00| 200. 00000 200. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 38.000 m | 14. 70000 558. 60| 14. 00000 532. 00| 15. 40000 585. 20
GUARDRAI L, REMOVE | | |
0006 202- 60820 6157.000 n2 | 1. 50000 9235. 50| 2. 11000 12991. 27| 2.10000 12929. 70
SURFACE M LLING ASPHALT | | |
0007 202-93741 1.000 EACH 241. 50000 241. 50| 230. 00000 230. 00| 250. 00000 250. 00
GUARD RAI L END TREATMENT, REMOVE | |
0008 202- 98370 1.000 EACH 1000. 00000 1000. 00| 450. 00000 450. 00| 200. 00000 200. 00
POLE, REMOVE | | |
0009 203- 02070 500.000 n8 | 15. 00000 7500. 00| 18. 25000 9125. 00| 16. 35000 8175. 00
BORROW | |
0010 203- 90014 1.000 STA | 2500. 00000 2500. 00| 400. 00000 400. 00| 9750. 00000 9750. 00
LI NEAR GRADI NG | | |
0011 211- 02060 550.000 n8 | 15. 00000 8250. 00| 9. 20000 5060. 00| 13. 00000 7150. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303- 04095 6600.000 My | 13. 20000 87120. 00| 12. 25000 80850. 00| 12. 45000 82170. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0013 305- 05204 300.000 My | 63. 00000 18900. 00| 50. 00000 15000. 00| 65. 00000 19500. 00
HVA FOR PATCHI NG | |
0014 305- 05206 630.000 My | 48. 00000 30240. 00| 48. 41000 30498. 30| 43. 80000 27594. 00

W DENI NG W TH HVA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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ENG NEER S ESTI MATE: $ 1, 467,997. 74 ROUTE : US 421
CALL ORDER . 400 CONTRACT ID : RS-24800-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1035700
| RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC. | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 401- 05455 15500. 000 My | 34. 00000 527000. 00| 32. 00000 496000. 00| 35. 75000 554125. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0016 401- 05456 9500.000 My | 37. 50000 356250. 00| 38. 00000 361000. 00| 40. 60000 385700. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0017 401-06264 LUMP| 12750. 00000 12750. 00| 6100. 00000 6100. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | [
0018 402- 05495 400.000 My | 44, 00000 17600. 00| 39. 50000 15800. 00| 45, 15000 18060. 00
HVA WEDGE AND LEVEL | |
0019 406- 05520 70.000 My | 240. 00000 16800. 00| 170. 00000 11900. 00| 400. 00000 28000. 00
ASPHALT FOR TACK COAT | | [
0020 601-01846 3.000 EACH 1674. 75000 5024. 25| 1595. 00000 4785. 00| 1700. 00000 5100. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0021 601-94689 5.000 EACH 3207. 75000 16038. 75| 3055. 00000 15275. 00| 3200. 00000 16000. 00
GUARDRAI L END TREATMENT, OS | | |
0022 601-97774 1.000 EACH 2021. 25000 2021. 25| 1925. 00000 1925. 00| 2200. 00000 2200. 00

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE [

|
I

0023 601- 99105 657.000 m | 38. 43000 25248. 51| 36. 60000 24046. 20| 32. 50000 21352. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0024 610- 05527 1200.000 My | 59. 00000 70800. 00| 45. 00000 54000. 00| 46. 00000 55200. 00
HVA FOR APPROACHES | | |

0025 615- 06520 5.000 EACH 500. 00000 2500. 00| 460. 00000 2300. 00| 300. 00000 1500. 00
MONUVENT, RE- ESTABLI SH | | |

0026 621- 01004 1.000 EACH 682. 50000 682. 50| 650. 00000 650. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0027 621- 06559 1500.000 n2 | 1. 21000 1815. 00| 1. 15000 1725. 00| 1. 15000 1725. 00
MULCHED SEEDI NG, R | | |

0028 715- 05019 30.400 m | 245. 00000 7448. 00| 605. 00000 18392. 00| 280. 00000 8512. 00
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |

0029 715- 05121 78.000 m | 165. 00000 12870. 00| 169. 00000 13182. 00| 148. 00000 11544. 00
PIPE, TYPE 1, CIROULAR 450 nm [ [ [

0030 715- 05125 13.000 m | 300. 00000 3900. 00| 528. 00000 6864. 00| 330. 00000 4290. 00
PIPE, TYPE 1, CIROULAR 750 nm [ [ |

0031 715- 05127 41.000 m | 250. 00000 10250. 00| 321. 00000 13161. 00| 340. 00000 13940. 00
PIPE, TYPE 1, CIRCULAR 1050 nm | | |

0032 715-05128 16.000 m | 465. 00000 7440. 00| 985. 00000 15760. 00| 475. 00000 7600. 00
PIPE, TYPE 1, CIRCULAR 1200 nm | | |

0033 801- 04308 6.000 EACH 99. 75000 598. 50| 102. 60000 615. 60| 95. 00000 570. 00

ROAD CLOSURE SI GN ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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ENG NEER S ESTI MATE: $ 1, 467,997. 74 ROUTE : US 421
CALL ORDER . 400 CONTRACT ID : RS-24800-A COUNTI ES : LAPORTE STARKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1035700
| RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC. | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 801- 06203 1280.000 m | 1. 05000 1344. 00| 2. 50000 3200. 00| 0. 82000 1049. 60
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0035 801- 06207 1560.000 m | 3. 15000 4914. 00| 2. 50000 3900. 00| 3. 28000 5116. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0036 801- 06605 12. 000 EACH 52. 50000 630. 00| 68. 40000 820. 80| 50. 00000 600. 00
BARRI CADE, |11A | | |
0037 801- 06606 6. 000 EACH 73. 50000 441. 00| 78. 00000 468. 00| 70. 00000 420. 00
BARRI CADE, |11B | | |
0038 801- 06625 44.000 EACH 56. 70000 2494. 80| 34. 00000 1496. 00| 54. 00000 2376. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0039 801- 06640 53.000 EACH 68. 25000 3617. 25| 45. 00000 2385. 00| 65. 00000 3445. 00
CONSTRUCTI ON SI GN, A | | |
0040 801-06775 LUWP| 14000. 00000 14000. 00| 37847. 50000 37847. 50| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0041 802-96915 LUWP| 825. 00000 825. 00| 400. 00000 400. 00| 150. 00000 150. 00
SI GN, RELOCATE | | |
0042 804-06771 4.000 EACH 34. 13000 136. 52| 25. 00000 100. 00| 140. 00000 560. 00
DELI NEATOR PCST, FLEXI BLE | | [
0043 808- 06703 850.000 m | 0. 82000 697. 00| 0. 80000 680. 00| 0. 78000 663. 00
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | [
0044 808-06713 31100.000 m | 0. 14000 4354. 00| 0. 13600 4229. 60| 0. 13000 4043. 00
LINE, PAINT, SOLID, WHI TE, 100 mm | | |
0045 808- 75240 3300.000 m | 0. 82000 2706. 00| 0. 80000 2640. 00| 0. 78000 2574. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
0046 808- 75245 4700.000 m | 0. 82000 3854. 00| 0. 80000 3760. 00| 0. 78000 3666. 00
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0047 808- 75297 17.000 m | 21. 00000 357. 00| 14. 00000 238. 00| 20. 00000 340. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I I
STOP LINE, 600mm | | |

0048 808- 75996 762.000 EACH 3. 10000 2362. 20| 4. 00000 3048. 00| 2. 95000 2247.90
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0049 808- 75998 832.000 EACH| 24. 15000 20092. 80| 23. 00000 19136. 00| 21. 90000 18220. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,354, 332.93| $ 1,362, 721.27| $ 1,482,384.50
------------------------------------------ o m m o m e m e o e e et o e e e e e et e e et o e e e e e e e e e e memeeoaoaoo-o

CONTRACT TOTALS | $ 1,354, 332.93| $ 1,362, 721.27 $ 1,482,384.50
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 3, 148, 250. 46 ROQUTE : SR 18

CALL ORDER . 410 CONTRACT I D : RS-24815-A COUNTIES : M AM

LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

CONTRACT TIME : 09/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D

1 35- 0524595 MOHR CONSTRUCTI ON CO $ 2,593,016. 23 100. 0000%
2 35-1139301 E & B PAVING | NC. $ 2,683, 907.47 103. 5052%
3 34-4272670 JOHNSQN, S. E. COVWPAN ES $ 3,193, 654.58 123. 1636%

| (1) 35- 0524595 | (2) 35-1139301 | (3) 34-4272670
| MOHR CONSTRUCTI ON CO |E & B PAVING |NC. | JOHNSON, S.E. COMPANI ES
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 01925 10.000 MOS | 1100. 00000 11000. 00| 1500. 00000 15000. 00| 800. 00000 8000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUMP|  75000. 00000 75000. 00|  68000. 00000 68000. 00|  369000. 00000 369000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02271 1.000 EACH 265. 00000 265. 00| 500. 00000 500. 00| 350. 00000 350. 00
HEADWALL, REMOVE | |
0004 202- 60820 3317.700 n2 | 3. 45000 11446. 07| 2. 00000 6635. 40)| 3. 75000 12441. 38
SURFACE M LLING ASPHALT | | |
0005 202- 74035 5.000 EACH 20. 00000 100. 00| 100. 00000 500. 00| 100. 00000 500. 00
SIGN, REMOVE |
0006 203- 02080 7.100 km |  11800. 00000 83780.00|  23500. 00000 166850. 00| 2000. 00000 14200. 00
LI NEAR GRADI NG | | |
0007 211- 02060 67.300 n8 | 20. 00000 1346. 00| 50. 00000 3365. 00 20. 00000 1346. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0008 303-52308 8575.000 My | 11. 50000 98612. 50| 8. 00000 68600. 00| 10. 00000 85750. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 303- 60905 5330.000 My | 9. 85000 52500. 50| 13. 00000 69290. 00| 10. 00000 53300. 00
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | |
LI MESTONE | | |
0010 305- 05204 500.000 My | 50. 00000 25000. 00| 60. 00000 30000. 00| 80. 00000 40000. 00
HVA FOR PATCHI NG | | |
0012 401- 05454 16145.000 My | 28. 40000 458518. 00| 32. 00000 516640. 00| 30. 00000 484350. 00
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0013 401- 05456 11530.000 My | 35. 80000 412774. 00| 38. 00000 438140. 00| 44. 50000 513085. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0014 401- 05462 342.300 My | 34. 40000 11775. 12| 38. 00000 13007. 40| 48. 00000 16430. 40
QC/ QA HVA | NTERVEDI ATE 12.5 mm SHOULDER| | [
0015 401- 05464 244.500 My | 44. 70000 10929. 15 40. 00000 9780. 00| 52. 00000 12714. 00

QT QA HVA SURFACE 9.5 nm SHOULDER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

ENG NEER S ESTI MATE: $ 3, 148, 250. 46 ROQUTE : SR 18
CALL ORDER . 410 CONTRACT I D : RS-24815-A COUNTIES : M AM
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1139301 | (3) 34-4272670
| MOHR CONSTRUCTI ON CO | E & B PAVING | NC | JOHNSON, S. E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 401- 06264 LUWP| 4620. 00000 4620. 00| 5000. 00000 5000. 00| 10000. 00000 10000. 00
PROFI LOGRAPH, HMVA | | |
0017 402- 05495 8005.000 My | 29. 50000 236147. 50| 33. 00000 264165. 00| 38. 00000 304190. 00
HVA WEDGE AND LEVEL | | [
0018 406- 05520 105.100 M | 250. 00000 26275. 00| 170. 00000 17867. 00| 85. 00000 8933. 50
ASPHALT FOR TACK COAT | | [
0019 610- 05527 1326.000 My | 54. 55000 72333. 30| 55. 00000 72930. 00| 50. 00000 66300. 00
HVA FOR APPROACHES | | [
0020 611-06497 10. 000 EACH| 131. 25000 1312. 50| 125. 00000 1250. 00| 150. 00000 1500. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0021 611-95023 10. 000 EACH 50. 00000 500. 00| 250. 00000 2500. 00| 150. 00000 1500. 00
MAI LBOX ASSEMBLY, RESET | | [
0022 615- 06520 22.000 EACH 175. 00000 3850. 00| 250. 00000 5500. 00| 250. 00000 5500. 00
MONUMENT, RE- ESTABLI SH | | |
0023 616- 06405 50.000 My | 25. 00000 1250. 00| 42. 00000 2100. 00| 40. 00000 2000. 00
R PRAP, REVETMENT | | [
0024 715- 04611 1.000 EACH 250. 00000 250. 00| 630. 00000 630. 00| 500. 00000 500. 00
SAFETY METAL END SECTIQN, 4:1, 300 mm | | |
0025 715-05149 518.000 m | 76. 30000 39523. 40| 38. 00000 19684. 00| 65. 00000 33670. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0026 715-05169 38.400 m | 116. 05000 4456. 32| 32. 00000 1228. 80| 160. 00000 6144. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0027 715- 05595 2.000 m | 471. 90000 943. 80| 200. 00000 400. 00| 600. 00000 1200. 00
PI PE EXTENSI ON, Cl ROULAR, 375 mm | | [
0028 715- 05597 1.750 m | 554, 50000 970. 38| 250. 00000 437. 50| 1200. 00000 2100. 00
PI PE EXTENSI ON, Cl ROULAR, 600 nm | | |
0029 715-05818 1.000 m | 484. 75000 484. 75| 240. 00000 240. 00| 1000. 00000 1000. 00
PI PE EXTENSI ON, Cl ROULAR, 525 nm | | |
0030 720-45030 1. 000 EACH 900. 00000 900. 00| 1200. 00000 1200. 00| 1800. 00000 1800. 00
I NLET, E7 | | |
0031 720- 45035 4.000 EACH 900. 00000 3600. 00| 1300. 00000 5200. 00| 1800. 00000 7200. 00
I NLET, F7 | | |
0032 720- 45260 1.000 EACH 1400. 00000 1400. 00| 480. 00000 480. 00| 1500. 00000 1500. 00
PI PE CATCH BASIN, 300 mm [ | |
0033 730-03475 10. 000 EACH 250. 00000 2500. 00| 720. 00000 7200. 00| 500. 00000 5000. 00
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |
0034 801- 06203 16251.000 m | 0. 38000 6175. 38| 0. 35000 5687. 85| 0. 35000 5687. 85
TEMPCORARY PAVEMENT MARKI NG, 100 mm | | |
0035 801- 06207 1769.500 m | 2. 00000 3539. 00| 2. 00000 3539. 00| 2. 75000 4866. 13
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 410 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 148, 250. 46 ROQUTE : SR 18
CALL ORDER . 410 CONTRACT I D : RS-24815-A COUNTIES : M AM
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1139301 | (3) 34-4272670
| MOHR CONSTRUCTI ON CO | E & B PAVING | NC | JOHNSON, S. E. COWPAN ES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 801- 06640 43. 000 EACH 82. 95000 3566. 85| 79. 00000 3397. 00| 79. 00000 3397. 00
CONSTRUCTI ON SI GN, A | | |
0037 801-06775 LUWP| 57500. 00000 57500. 00| 60000. 00000 60000. 00| 75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | | [
0038 802-91122 3.000 EACH 50. 00000 150. 00| 160. 00000 480. 00| 160. 00000 480. 00
SI GN, GROUND MOUNTED, RESET | | [
0039 804-06771 50. 000 EACH| 34. 65000 1732. 50| 22. 40000 1120. 00| 23. 00000 1150. 00
DELI NEATOR POST, FLEXI BLE | | [
0040 804- 76420 7.000 EACH 236. 25000 1653. 75| 91. 00000 637. 00| 95. 00000 665. 00
MARKER TYPE 3, (W9 L) W TH PCST | | [
0041 805-92951 1.000 EACH 200. 00000 200. 00| 750. 00000 750. 00| 350. 00000 350. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0042 808-06702 51.000 m | 2. 63000 134. 13| 2. 50000 127. 50| 3. 60000 183. 60
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nmm I I I
0043 808-06712 3550.000 m | 0. 14000 497. 00| 0. 13000 461. 50| 0. 14000 497. 00
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0044 808-06713 35206.000 m | 0. 14000 4928. 84| 0. 13000 4576. 78| 0. 14000 4928. 84
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0045 808-06714 10932.000 m | 0. 14000 1530. 48| 0. 13000 1421. 16| 0. 14000 1530. 48
LINE, PAINT, SOLID, YELLOWN 100 nm | | [
0046 808- 75297 32.900 m | 11. 29000 371. 44| 10. 75000 353. 68| 13. 50000 444, 15

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I I
STOP LI NE, 600mm | | |

0047 808- 75996 919. 000 EACH 3. 00000 2757. 00 4. 50000 4135. 50 3. 50000 3216. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |

0048 808- 75998 919. 000 EACH 23. 63000 21715. 97| 22. 50000 20677. 50| 23.00000 21137. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0049 305- 05206 24725.000 My | 28. 00000 692300. 00| 30. 50000 754112. 50] 35. 00000 865375. 00
W DENI NG W TH HVA | |

0050 621- 01004 1.000 EACH 262. 50000 262. 50| 5000. 00000 5000. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0051 621- 06553 809.400 kg | 9. 53000 7713. 58] 1. 00000 809. 40| 9. 08000 7349. 35
SEED M XTURE, R | | |

0052 621- 06565 191.700 My | 546. 00000 104668. 20| 10. 00000 1917. 00| 520. 00000 99684. 00
MULCH NG MATERI AL | |

0053 621- 06545 38.400 My | 709. 80000 27256. 32| 10. 00000 384. 00| 676. 00000 25958. 40
FERTI LI ZER | | |

SECTI ON TOTALS | $ 2,593, 016. 23| $ 2,683, 907. 47| $ 3,193, 654.58
------------------------------------------ B S

CONTRACT TOTALS [ $ 2,593, 016. 23| $ 2,683,907 47| $ 3,193, 654.58




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 152, 441. 88 ROUTE : 218 AND 1
CALL CRDER : 420 CONTRACT I D : RS- 24818- A COUNTI ES :  HUNTI NGTON VELLS
LETTI NG DATE : 03/21/00 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 09/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 1,858,694.18 100. 0000%
2 34-4272670 JOHNSON, S.E. COVPANI ES $ 1,877,585.38 101. 0163%
3 35-1139301 E & B PAING |NC $ 1,881,008. 41 101. 2005%
4 35-1145884 L I C A CONSTRUCTI ON $ 2,016, 208. 61 108. 4744%
| (1) 35- 1065659 | (2) 34-4272670 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COMPANI ES |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 01925 6.000 M5 | 1260. 00000 7560. 00| 1650. 00000 9900. 00| 1700. 00000 10200. 00
FIELD OFFICE, 51.1 n2 | |
0002 110- 01001 LUMP|  92000. 00000 92000. 00|  92000. 00000 92000.00|  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 202- 60820 1100.000 n2 | 3. 10000 3410. 00| 6. 50000 7150. 00| 4. 25000 4675. 00
SURFACE M LLING ASPHALT | |
0004 202- 91385 1.000 EACH 275. 00000 275. 00| 500. 00000 500. 00| 380. 00000 380. 00
I NLET, REMOVE | |
0005 202- 96133 12.000 m | 25. 75000 309. 00| 35. 00000 420. 00| 34. 00000 408. 00
Pl PE, REMOVE | | |
0006 202- 98488 1.000 EACH 85. 00000 85. 00| 125. 00000 125. 00| 55. 00000 55. 00
Pl PE END SECTI ON, REMOVE | | |
0007 203- 02070 240.000 n8 | 78. 48000 18835. 20| 17. 00000 4080. 00| 21. 00000 5040. 00
BORROW | |
0008 303- 04095 7300.000 My | 13. 12000 95776. 00| 9. 00000 65700. 00| 13. 50000 98550. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0009 305- 05204 400.000 My | 63. 93000 25572. 00| 75. 00000 30000. 00| 75. 00000 30000. 00
HVA FOR PATCHI NG | |
0010 305- 05206 340.000 My | 34. 48000 11723. 20| 58. 00000 19720. 00| 75. 00000 25500. 00
W DENI NG W TH HVA | | |
0011 305- 05731 16500.000 My | 30. 38000 501270. 00| 30. 00000 495000. 00| 29. 75000 490875. 00
W DENI NG W TH QT/ QA HVA | | |
0012 401- 05455 15300.000 My | 28. 46000 435438. 00| 22. 00000 336600. 00| 26. 50000 405450. 00
QA HVA | NTERVEDI ATE 19.0 mm MAI NLI NE| | |
0013 401- 05456 11500.000 My | 32. 51000 373865. 00| 38. 00000 437000. 00| 33. 00000 379500. 00

QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |



LI NE, THERMOPLASTIC, SCLID, YELLOW |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 152, 441. 88 ROUTE : 218 AND 1
CALL ORDER . 420 CONTRACT I D : RS-24818-A COUNTI ES : HUNTI NGTON VELLS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1139301
| BROOKS CONSTRUCT! ON | JOHNSON, S.E. COVPANI ES |E & B PAVING |NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 402- 05495 4200.000 My | 31. 21000 131082. 00| 33. 00000 138600. 00| 37. 00000 155400. 00
HVA WEDGE AND LEVEL | | [
0015 406- 05520 86.000 My | 203. 93000 17537. 98| 185. 00000 15910. 00| 165. 00000 14190. 00
ASPHALT FOR TACK COAT | | [
0016 605-06140 100.000 m | 67. 19000 6719. 00| 71. 00000 7100. 00| 65. 00000 6500. 00
CURB AND GUTTER, CONCRETE | | [
0017 608- 04396 35.000 EACH 55. 00000 1925. 00| 70. 00000 2450. 00| 50. 00000 1750. 00
SHOULDER DRAI N | | [
0018 610- 05527 1538.000 My | 50. 16000 77146. 08| 40. 00000 61520. 00| 60. 00000 92280. 00
HVA FOR APPROACHES | | [
0019 615- 06520 13.000 EACH 250. 00000 3250. 00| 270. 00000 3510. 00| 150. 00000 1950. 00
MONUMENT, RE- ESTABLI SH | | [
0020 621-06574 500.000 n2 | 9. 45000 4725. 00| 9. 45000 4725. 00| 7. 50000 3750. 00
SODDI NG | | |
0021 715- 05595 37.000 m | 87. 20000 3226. 40| 140. 00000 5180. 00| 85. 00000 3145. 00
Pl PE EXTENSI ON, Cl ROULAR 375 mm | | [
0022 720- 44000 1.000 EACH 335. 00000 335. 00| 350. 00000 350. 00| 250. 00000 250. 00
CASTI NG ADJUST TO GRADE | [ [
0023 720- 45005 1.000 EACH| 1625. 00000 1625. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
I NLET, A2 | | |
0025 801- 06203 4354.000 m | 1. 31000 5703. 74| 0. 30000 1306. 20| 0. 50000 2177.00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0026 801- 06207 2100.000 m | 1. 72000 3612. 00| 1. 55000 3255. 00| 2. 00000 4200. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0027 801- 06640 53.000 EACH 75. 00000 3975. 00| 79. 00000 4187. 00| 85. 00000 4505. 00
CONSTRUCTI ON SI GN, A | | |
0028 801-06775 LUWP| 900. 00000 900. 00| 95000. 00000 95000. 00| 48000. 00000 48000. 00
MAI NTAI NI NG TRAFFI C | | |
0030 808-06713 37626.000 m | 0. 13000 4891. 38| 0. 14000 5267. 64| 0. 13000 4891. 38
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0031 808- 75240 4780.000 m | 0. 80000 3824. 00| 0. 76000 3632. 80| 0. 79500 3800. 10
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0033 808- 75297 12.000 m | 15. 00000 180. 00| 16. 00000 192. 00| 15. 00000 180. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0034 808- 75340 2.000 EACH 275. 00000 550. 00| 370. 85000 741. 70| 275. 00000 550. 00
PAVEMENT MESSAGE  MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0035 808- 75245 2254.000 m | 0. 80000 1803. 20| 0. 76000 1713. 04| 0. 79500 1791. 93
|
I

100nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 420 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 152, 441. 88 ROUTE : 218 AND 1
CALL ORDER . 420 CONTRACT I D : RS-24818-A COUNTI ES : HUNTI NGTON VELLS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 808- 75998 910. 000 EACH 21. 50000 19565. 00| 25. 00000 22750. 00| 21. 50000 19565. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER , | | |
TYPE 2 | | |
SECTI ON TOTALS | $ 1,858, 694. 18| $ 1,877,585. 38| $ 1,881,008.41
------------------------------------------ 5

CONTRACT TOTALS | $ 1,858, 694. 18| $ 1,877,585. 38| $ 1,881, 008.41




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 420 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 152, 441. 88 ROUTE : 218 AND 1
CALL ORDER . 420 CONTRACT I D : RS-24818-A COUNTI ES : HUNTI NGTON VELLS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1145884 | |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 6. 000 MOS | 1500. 00000 9000. 00|

SODDI NG

|

FIELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUMP|  91500. 00000 91500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 1100.000 n2 | 4. 20000 4620. 00| |
SURFACE M LLING ASPHALT | | |
0004 202- 91385 1.000 EACH 145. 00000 145. 00| |
I NLET, REMOVE | | |
0005 202- 96133 12.000 m | 18. 40000 220. 80| |
Pl PE, REMOVE | | |
0006 202- 98488 1.000 EACH 74. 00000 74. 00| |
Pl PE END SECTI ON, REMOVE | | |
0007 203- 02070 240.000 n8 | 22. 00000 5280. 00| |
BORROW | | |
0008 303- 04095 7300.000 My | 10. 90000 79570. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0009 305- 05204 400.000 My | 68. 70000 27480. 00| |
HVA FOR PATCHI NG | [ |
0010 305- 05206 340.000 My | 42.50000 14450. 00| |
W DENI NG W TH HVA [ [ |
0011 305- 05731 16500.000 My | 34. 00000 561000. 00| |
W DENI NG W TH QCT/ QA HVA | | |
0012 401- 05455 15300.000 My | 32. 00000 489600. 00| |
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0013 401- 05456 11500.000 My | 35. 00000 402500. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | [ |
0014 402- 05495 4200.000 My | 33. 50000 140700. 00| |
HVA WEDGE AND LEVEL | | |
0015 406- 05520 86.000 My | 205. 00000 17630. 00| |
ASPHALT FOR TACK COAT | | |
0016 605- 06140 100.000 m | 50. 00000 5000. 00| |
CURB AND GUTTER CONCRETE | [ |
0017 608- 04396 35.000 EACH 60. 00000 2100. 00| |
SHOULDER DRAI N | | |
0018 610- 05527 1538.000 My | 50. 00000 76900. 00| |
HVA FOR APPROACHES | | |
0019 615- 06520 13.000 EACH 200. 00000 2600. 00| |
MONUVENT, RE- ESTABLI SH | | |
0020 621- 06574 500.000 n2 | 9. 45000 4725. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 420 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 152, 441. 88 ROUTE : 218 AND 1
CALL ORDER . 420 CONTRACT I D : RS-24818-A COUNTI ES : HUNTI NGTON VELLS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1145884 | |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 715- 05595 37.000 m | 148. 50000 5494. 50| |
Pl PE EXTENSI ON, Cl ROULAR, 375 mm | | |
0022 720- 44000 1.000 EACH 200. 00000 200. 00| |
CASTI NG ADJUST TO GRADE | [ [
0023 720- 45005 1.000 EACH 1350. 00000 1350. 00| |
I NLET, A2 | [ |
0025 801- 06203 4354.000 m | 0. 85000 3700. 90| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0026 801- 06207 2100.000 m | 1. 85000 3885. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0027 801- 06640 53. 000 EACH| 85. 00000 4505. 00| |
CONSTRUCTI ON SI GN, A | | |
0028 801- 06775 LUWP| 31200. 00000 31200. 00| |
MAI NTAI NI NG TRAFFI C | | [
0030 808-06713 37626.000 m | 0. 13000 4891. 38| |
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0031 808- 75240 4780.000 m | 0. 79500 3800. 10| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
0033 808- 75297 12.000 m | 15. 00000 180. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | |
0034 808- 75340 2.000 EACH 275. 00000 550. 00| |
PAVEMENT MESSAGE  MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0035 808- 75245 2254.000 m | 0. 79500 1791. 93| |
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0036 808- 75998 910. 000 EACH| 21. 50000 19565. 00| |
SNOAPLOMBLE RAI SED PAVEMENT NARKER , | | |
TYPE 2 [ [ [
SECTI ON TOTALS | $ 2,016, 208. 61| [

CONTRACT TOTALS

$ 2,016, 208. 61]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 430 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 705, 348. 45 ROUTE : 37
CALL ORDER . 430 CONTRACT I D : RS-24821-A COUNTI ES : ALLEN
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/03/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 3,375, 290. 36 100. 0000%
2 34-4272670 JOHNSON, S.E. COVPANI ES $ 3,581, 409. 20 106. 1066%
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 9.000 MS | 1090. 00000 9810. 00| 800. 00000 7200. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUMP|  168000. 00000 168000. 00| 280000. 00000 280000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 60820 25300.000 n2 | 0. 61000 15433. 00| 0. 65000 16445. 00|
SURFACE M LLI NG ASPHALT | | |
0004 203- 90014 22.487 STA | 1834. 41000 41250. 38| 1500. 00000 33730. 50|
LI NEAR GRADI NG W TH RECYCLED ASPHALT | | [
PAVEMENT | | [
0005 305- 05731 31550.000 My | 25. 69000 810519. 50| 31. 00000 978050. 00|
W DENI NG WTH QO QA HMA , SHOULDER PG | | [
64- 22 | [ |
0006 305- 06083 2500.000 My | 74. 80000 187000. 00| 71. 00000 177500. 00|
HVA PATCHI NG FOR R G D PAVEMENT OR BASE | | [
0007 401- 05454 23800.000 My | 28. 66000 682108. 00| 27. 00000 642600. 00|
QT QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | [
0008 401- 05456 14840.000 My | 41. 60000 617344. 00| 47. 50000 704900. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0010 401- 05464 460.000 My | 41. 60000 19136. 00| 47. 50000 21850. 00|
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0011 401- 06264 LUMP|  20000. 00000 20000.00]  15000. 00000 15000. 00|
PROFI LOGRAPH, HVA | | [
0012 406- 05520 125.000 My | 209. 43000 26178. 75| 85. 00000 10625. 00|
ASPHALT FOR TACK COAT | | [
0013 610- 05527 4000. 000 My | 44. 43000 177720. 00| 40. 00000 160000. 00|
HVA FOR APPROACHES | | [
0014 610- 06460 10500. 000 My | 5. 51000 57855. 00| 14. 50000 152250. 00|
COVPACTED AGGREGATE, O, 53 | | [
0015 615- 06520 10. 000 EACH| 245. 00000 2450. 00| 310. 00000 3100. 00|

MONUMENT, RE- ESTABLI SH | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 430 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 705, 348. 45 ROUTE : 37
CALL ORDER . 430 CONTRACT I D : RS-24821-A COUNTI ES : ALLEN
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 616-02281 70.000 n8 | 145. 33000 10173. 10| 140. 00000 9800. 00|
GROUT FOR RI PRAP | | |
0017 616-02320 630.000 n2 | 3. 73000 2349. 90| 3. 25000 2047. 50|
GEOTEXTI LES | | [
0018 616- 06415 630.000 n2 | 27. 39000 17255. 70| 25. 50000 16065. 00|
R PRAP, HAND LAID, 300 mm | | [
0019 715- 05908 3.660 m | 608. 62000 2227. 55| 1500. 00000 5490. 00|
Pl PE EXTENSI O\, Cl RCULAR, 1500 mm 1.63 | | |
mm  THI CKNESS | | |
0020 720-44000 2.000 EACH 360. 00000 720. 00| 450. 00000 900. 00|
CASTING ADJUST TO GRADE | | |
0021 801- 06203 27300.000 m | 0. 36000 9828. 00| 0. 33000 9009. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0022 801- 06207 2212.000 m | 2. 79000 6171. 48| 2. 60000 5751. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | | |
0023 801- 06640 47.000 EACH 85. 00000 3995. 00| 103. 00000 4841. 00|
CONSTRUCTI ON SI GN, A | | [
0024 801- 06645 2.000 EACH| 45. 00000 90. 00| 1. 00000 2. 00|
CONSTRUCTI ON SI G\, B [ [
0025 801-06775 LUVP|  369465. 00000 369465. 00| 195000. 00000 195000. 00|
MAI NTAI NI NG TRAFFI C | | [
0026 804-06771 200. 000 EACH 17. 90000 3580. 00| 17. 90000 3580. 00|
DELI NEATOR POST, FLEXI BLE | | [
0030 808- 75297 7.000 m | 15. 00000 105. 00| 16. 00000 112. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0031 808- 75340 2.000 EACH 450. 00000 900. 00| 463. 00000 926. 00|
PAVEMENT MESSAGE  MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR FOR RAI LROAD | | |
CROSSI NGS | [ |
0032 808- 75996 1500. 000 EACH 2. 00000 3000. 00| 3. 65000 5475. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0033 808- 75998 1500. 000 EACH 18. 55000 27825. 00| 22.90000 34350. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0034 808- 04896 5000.000 m | 1. 15000 5750. 00| 1. 19000 5950. 00|
LI NE, EPOXY, BROKEN, YELLON 100 nm | | |
0035 808- 03631 47000.000 m | 1. 15000 54050. 00| 1. 18000 55460. 00|
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0036 808- 03632 20000.000 m | 1. 15000 23000. 00| 1.17000 23400. 00|
|

LI NE, EPOXY, SCLID, YELLOW 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 430 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 705, 348. 45 ROUTE : 37
CALL ORDER . 430 CONTRACT I D : RS-24821-A COUNTI ES : ALLEN
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 34-4272670 [
| BROOKS CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 3,375, 290. 36| $ 3,581, 409. 20|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 3,375, 290. 36 $ 3,581, 409. 20|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 134, 855. 00 ROQUTE : US 40
CALL ORDER . 440 CONTRACT I D : RS-24838-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NQ. / NANVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 111, 492. 95 100. 0000%
| (1) 35-1917625 | I
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANCUNT
------------------------------------------ e T

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 4.000 M5 | 2100. 00000 8400. 00

LI NE, THERMOPLASTIC, SOLID, YELLOWN |
100nm |

| |

FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUNP| 3350. 00000 3350. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 5500. 00000 5500. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 60820 10500. 000 n2 | 1. 95000 20475. 00| |
SURFACE M LLING ASPHALT | | |
0005 401- 05457 950.000 My | 49. 95000 47452. 50| |
QC/ QA HVA SURFACE 12.5 mm MAI NLI NE | [ |
0006 406- 05520 3.000 My | 275. 00000 825. 00| |
ASPHALT FOR TACK COAT | | |
0007 610- 05527 85.000 My | 98. 00000 8330. 00| |
HVA FOR APPROACHES | |
0008 720- 44000 9.000 EACH 399. 85000 3598. 65| |
CASTING ADJUST TO GRADE | [ |
0009 801- 06203 100.000 m | 2. 00000 200. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0010 801- 06207 100.000 m | 6. 50000 650. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0011 801- 06640 18. 000 EACH 65. 10000 1171. 80| |
CONSTRUCTI ON SIGN, A | | |
0012 801- 06710 50.000 DAY | 22. 00000 1100. 00| |
FLASH NG ARROW S| GN | | |
0013 801- 06775 LUMP| 5500. 00000 5500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0014 808- 75245 1100.000 m | 1. 80000 1980. 00| |
I I

| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 440 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 134, 855. 00 ROQUTE : US 40
CALL ORDER . 440 CONTRACT I D : RS-24838-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0015 808- 75297 200.000 m | 10. 00000 2000. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ |
STOP LI NE, 600nmm |
0016 808- 75300 400.000 m | 2. 40000

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LI NE, 150mm
SECTI ON TOTALS |

|
I
I I
960. 00| |
| |
$ 111, 492. 95| |

$ 111, 492. 95| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 112,762.71 ROQUTE : 3
CALL ORDER . 450 CONTRACT I D : RS-24884-A COUNTI ES : HENRY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 130 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 1,998, 743. 62 100. 0000%

2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,114, 220.00 105. 7774%

3 35-1136349 TSCHUOR, GALE COMPANY, | NC. $ 2, 132,396.60 106. 6868%

4 35-1139301 E & B PAVING |NC $ 2,149, 866. 91 107. 5609%

5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,188, 867.69 159. 5436%

| (1) 35-0999231 | (2) 35-0918397 | (3) 35-1136349

| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 PAVEMENT REPAI R OR REHABI LI TATI ON

I I I
0001 105-01925 10. 000 Mos | 1000. 00000 10000. 00| 2100. 00000 21000. 00| 1140. 69000 11406. 90

FIELD OFFICE, 51.1 n®2 | |

0002 105- 06845 LUWP| 3937. 50000 3937. 50| 3500. 00000 3500. 00| 30476. 66000 30476. 66
CONSTRUCTI ON ENG NEERI NG [ |

0003 110-01001 LUWP| 85000. 00000 85000. 00| 71140. 48000 71140. 48| 106000. 00000 106000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ |

0004 211-02060 5.000 nB8 | 52. 47000 262. 35| 70. 00000 350. 00| 57.19000 285. 95
B BORROW FOR STRUCTURE BACKFI LL [ | |

0005 305-06082 10.000 My | 141. 31000 1413. 10| 200. 00000 2000. 00| 122. 12000 1221.20
HVA PATCHI NG FOR ASPHALT PAVEMENT [ [ |

0006 305-93341 8706.000 m | 2. 48000 21590. 88| 3. 00000 26118. 00| 3. 77000 32821. 62

SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | I
( CONCRETE TO ASPHALT) | I I

0007 305- 93341 4660.000 m | 4. 31000 20084. 60| 3. 75000 17475. 00| 4.07000 18966. 20
SAW CLEAN AND SEAL LONG TUDI NAL JOINTS | | |

0008 305- 93342 5400.000 m | 5. 17000 27918. 00| 3. 75000 20250. 00| 4. 13000 22302. 00
SAW CLEAN AND SEAL TRANSVERSE JONTS | | |

0010 501- 05240 1480.000 m | 18. 00000 26640. 00 25. 00000 37000. 00| 28. 43000 42076. 40
CONTRACTI ON JOI NT, DL | | |

0011 506- 06333 19836.300 n2 | 84.00000  1666249. 20| 90.00000  1785267. 00| 86. 50000 1715839. 95
PCCP PATCHI NG, FULL DEPTH | | |

0012 605- 03656 606.000 m | 64. 00000 38784. 00| 58. 00000 35148. 00| 50. 14000 30384. 84
CURB, CONCRETE, REPAIR (BARRI ER CURB, | |
| NTEGRAL) | | |

0013 612- 04315 5.400 My | 695. 00000 3753. 00| 1400. 00000 7560. 00| 1611. 87000 8704. 10

ASPHALT NMATERI AL FOR UNDERSEAL | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 450 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 112,762.71 ROQUTE : 3
CALL ORDER . 450 CONTRACT I D : RS-24884-A COUNTI ES : HENRY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-0918397 | (3) 35-1136349

| HONT PAVI NG COMPANY, INC. | RIETH RILEY CONSTRUCTION | TSCHUOR, GALE COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CASTING 4, FURNI SH AND ADJUST TO GRADE |
(Undistr. Quan.) |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0014 612- 60410 96. 000 EACH| 7. 50000 720. 00| 35. 00000 3360. 00| 38. 86000 3730. 56
DRI LLED HOLE FOR UNDERSEAL | | |
0015 715- 05217 6.000 m | 98. 88000 593. 28] 225. 00000 1350. 00| 139. 83000 838. 98
PIPE, TYPE 5, CIRCULAR 300 nm [ [ |
0016 720- 03129 1.000 EACH 237. 16000 237. 16 670. 00000 670. 00| 393. 55000 393.55
| NLET AND CASTI NG RESET | |
0017 720- 44000 10.000 EACH 237. 16000 2371. 60| 450. 00000 4500. 00| 361. 26000 3612. 60
CASTING ADJUST TO GRADE (Curb Inlets) | | |
0018 720- 44000 1.000 EACH 237. 16000 237. 16| 450. 00000 450. 00| 456. 62000 456. 62
CASTING ADJUST TO GRADE ( MANHOLE) | |
0019 720- 44025 1.000 EACH 519. 09000 519. 09| 620. 00000 620. 00| 634. 26000 634. 26
I
:
I

TRANSVERSE MARKI NGS, EPOXY, STCP LI NE,
600 nm |

0020 720- 44045 10. 000 EACH, 643. 72000 6437. 20 650. 00000 6500. 00| 734. 69000 7346. 90
CASTING 8, FURNI SH AND ADJUST TO GRADE | |

0021 720- 45005 1.000 EACH 1251. 14000 1251. 14] 1400. 00000 1400. 00| 1460. 37000 1460. 37
I NLET, A2 | | |

0022 801- 06207 1742.000 m | 2. 02000 3518. 84 3. 60000 6271. 20| 2. 04000 3553. 68
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0023 801- 06640 43.000 EACH 105. 00000 4515. 00| 105. 00000 4515. 00| 111. 02000 4773. 86
CONSTRUCTI ON SIGN, A | | [

0024 801- 06710 180.000 DAY | 18. 10000 3258. 00| 18. 00000 3240. 00| 14. 58000 2624. 40
FLASH NG ARROW SI GN | | |

0025 801- 06775 LUMP|  58500. 00000 58500. 00|  44000. 00000 44000.00|  71449. 20000 71449. 20
MAI NTAI NI NG TRAFFI C | | |

0026 805- 78470 240.000 m | 2. 63000 631. 20| 1. 60000 384. 00| 1. 67000 400. 80
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |

0027 805- 78785 1.000 EACH 840. 00000 840. 00| 920. 00000 920. 00| 943. 68000 943. 68
SI GNAL DETECTCR HOUSI NG | | |

0028 805- 78795 60.000 m | 47. 25000 2835. 00| 43. 00000 2580. 00| 44. 41000 2664. 60
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0029 808- 03002 2177.000 m | 1. 25000 2721. 25| 1. 25000 2721. 25 1. 32000 2873. 64
LINE, EPOXY, BROKEN, WHI TE, 100 nm | | |

0030 808- 06711 1088.000 m | 0. 17000 184. 96| 0. 17000 184. 96| 0. 18000 195. 84
LINE, PAINT, BROKEN, WHI TE, 100 nm | | |

0031 808- 06712 2177.000 m | 0. 17000 370. 09 0. 17000 370. 09 0. 18000 391. 86
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0032 808- 06714 8706.000 m | 0. 17000 1480. 02| 0. 17000 1480. 02| 0. 18000 1567. 08
LINE, PAINT, SOLID, YELLON 100 mm | | |

0033 808- 74805 50.000 m | 8. 40000 420. 00| 8. 50000 425. 00| 8. 88000 444. 00

|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 450 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 112,762.71 ROQUTE : 3
CALL ORDER . 450 CONTRACT I D : RS-24884-A COUNTI ES : HENRY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-0918397 | (3) 35-1136349

| HONT PAVI NG COMPANY, INC. | RIETH RILEY CONSTRUCTION | TSCHUOR, GALE COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0034 808- 75320 20.000 EACH, 47. 25000 945. 00| 47. 00000 940. 00| 49. 96000 999. 20
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0035 808- 75325 10.000 EACH 52. 50000 525. 00| 53. 00000 530. 00| 55. 51000 555. 10
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 1,998, 743. 62| $ 2,114, 220. 00| $ 2,132,396.60

CONTRACT TOTALS | $ 1,998, 743. 62| $ 2,114, 220. 00| $ 2,132,396. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 112,762.71 ROQUTE : 3
CALL ORDER . 450 CONTRACT I D : RS-24884-A COUNTI ES : HENRY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-2040801 [
|E & B PAVING | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 PAVEMENT REPAI R OR REHABI LI TATI ON

I I
0001 105-01925 10.000 M3S | 2150. 00000 21500. 00| 1200. 00000 12000. 00

FIELD OFFICE, 51.1 n?2 |

0002 105-06845 LUWP| 3400. 00000 3400. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG [ [

0003 110-01001 LUWP|  104000. 00000 104000. 00| 159000. 00000 159000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 211-02060 5.000 nB | 121. 00000 605. 00| 100. 00000 500. 00
B BORROW FOR STRUCTURE BACKFI LL [ |

0005 305-06082 10.000 M | 200. 00000 2000. 00| 250. 00000 2500. 00
HVA PATCHI NG FOR ASPHALT PAVEMENT [ [

0006 305-93341 8706.000 m | 2. 47000 21503. 82| 3. 45000 30035. 70

SAW CLEAN AND SEAL LONG TUDI NAL JO NTS | |
( CONCRETE TO ASPHALT) | |

CASTING 4, FURNI SH AND ADJUST TO GRADE |

|
|
I
|
I
|
I
|
I
|
I
|
I
I
I
I
I
CONTRACTI ON JO NT, D1 | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
(Undistr. Quan.) |

0007 305- 93341 4660.000 m | 4. 50000 20970. 00| 3. 45000 16077. 00
SAW CLEAN AND SEAL LONG TUDI NAL JOINTS | |
0008 305- 93342 5400.000 m | 4.70000 25380. 00| 2. 75000 14850. 00
SAW CLEAN AND SEAL TRANSVERSE JONTS |
0010 501- 05240 1480.000 m | 21. 27000 31479. 60] 43. 00000 63640. 00
0011 506- 06333 19836.300 n2 | 91.00000  1805103. 30 140.00000  2777082.00
PCCP PATCHING FULL DEPTH | |
0012 605- 03656 606.000 m | 76. 50000 46359. 00| 32. 00000 19392. 00
CURB, CONCRETE, REPAIR (BARRIER CURB, | |
| NTEGRAL) | |
0013 612- 04315 5.400 My | 695. 00000 3753. 00| 695. 00000 3753. 00
ASPHALT MATERI AL FOR UNDERSEAL |
0014 612- 60410 96.000 EACH 7.50000 720. 00| 7.50000 720. 00
DRI LLED HOLE FOR UNDERSEAL |
0015 715-05217 6.000 m | 100. 00000 600. 00| 170. 00000 1020. 00
PIPE, TYPE 5, O RCULAR 300 mm | |
0016 720- 03129 1.000 EACH 1020. 00000 1020. 00| 2400. 00000 2400. 00
I NLET AND CASTI NG RESET | |
0017 720- 44000 10. 000 EACH| 110. 00000 1100. 00| 450. 00000 4500. 00
CASTING ADJUST TO GRADE (Curb Inlets) | |
0018 720- 44000 1.000 EACH 110. 00000 110. 00| 675. 00000 675. 00
CASTI NG ADJUST TO GRADE ( MANHOLE) | |
0019 720- 44025 1.000 EACH 305. 00000 305. 00| 885. 00000 885. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 450 -5
TABULATI ON CF BI DS

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW
0035 808- 75325 10. 000 EACH| 50. 00000 500. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
SECTI ON TOTALS | $ 2,149, 866.91

50. 00000 500. 00|

ENG NEER S ESTI MATE: $ 4, 112,762.71 ROQUTE : 3
CALL ORDER . 450 CONTRACT I D : RS-24884-A COUNTI ES : HENRY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-2040801 [
|E & B PAVING | NC. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 720- 44045 10. 000 EACH 430. 00000 4300. 00| 1000. 00000 10000. 00|
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0021 720- 45005 1.000 EACH 1725. 00000 1725. 00| 2150. 00000 2150. 00|
I NLET, A2 | | |
0022 801- 06207 1742.000 m | 4. 60000 8013. 20| 4. 00000 6968. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0023 801- 06640 43.000 EACH 100. 00000 4300. 00| 100. 00000 4300. 00|
CONSTRUCTI ON SI GN, A | | |
0024 801-06710 180. 000 DAY | 15. 00000 2700. 00| 25. 00000 4500. 00|
FLASH NG ARROW S| GN | | |
0025 801-06775 LUWP| 30000. 00000 30000. 00| 39000. 00000 39000. 00|
MAI NTAI NI NG TRAFFI C | | |
0026 805-78470 240.000 m | 3. 80000 912. 00| 3. 80000 912. 00|
S| GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0027 805- 78785 1. 000 EACH 532. 00000 532. 00| 532. 00000 532. 00|
S| GNAL DETECTOR HOUSI NG | | |
0028 805- 78795 60.000 m | 19. 50000 1170. 00| 19. 50000 1170. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0029 808- 03002 2177.000 m | 1. 19000 2590. 63| 1. 19000 2590. 63|
LI NE, EPOXY, BROKEN, WH TE, 100 nm | | [
0030 808-06711 1088.000 m | 0. 16000 174. 08| 0. 16000 174. 08|
LINE, PAINT, BROKEN, WH TE, 100 nm | | [
0031 808-06712 2177.000 m | 0. 16000 348. 32| 0. 16000 348. 32|
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0032 808-06714 8706.000 m | 0. 16000 1392. 96| 0. 16000 1392. 96|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0033 808- 74805 50.000 m | 8. 00000 400. 00| 8. 00000 400. 00|
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
600 mMm | | |
0034 808- 75320 20. 000 EACH 45. 00000 900. 00| 45. 00000 900. 00|
|
II
|
|
I

$ 3,188, 867.69|

CONTRACT TOTALS | $ 2,149, 866. 91| $ 3,188, 867.69|







